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COUNTY OF NEWBERRY
Purchasing Department, Post Office Box 156, Newberry, SC 29108
Ph: (803) 321-2100 / Fax: (803) 321-2102

INVITATION FOR BIDS

BID NUMBER: 2024-1 DATE: March 14, 2024

OPENING DATE AND TIME: April 9, 2024 @ 3:00 p.m.

SUBMITTAL ADDRESS: Newberry County Courthouse Annex, 1309 College
Street, Newberry (Hand Delivered)
Post Office Box 156, Newberry SC 29108
(US Postal Service Delivered)

PROCUREMENT FOR:  Newberry County Capital Tax Project No. 6 (2016) Four Water
Point Locations for the Consolidated Fire District

Subject to the conditions, provisions and the enclosed specifications, sealed bids will be received at this
office until the stated date and time and then publicly opened. Any bid received after the scheduled
deadline, will be immediately disqualified. The County assumes no responsibility for the delivery of
bids which are mailed. BID NUMBER MUST BE SHOWN ON THE OUTSIDE OF ENVELOPE.

DIRECT ALL INQUIRIES TO:

Crystal Waldrop, CPPB
Purchasing Director
Post Office Box 156
Newberry SC 29108

NOTICE TO BIDDERS: Each bidder shall fully acquaint himself with conditions relating to the
scope and restrictions attending the execution of the work under the conditions of this bid. The
failure or omission of a bidder to acquaint himself with existing conditions shall in no way relieve
him of any obligation with respect to this bid. All amendments to and interpretations of this
solicitation shall be in writing and issued by the Purchasing Director of the County. Newberry
County shall not be legally bound by an amendment or interpretation that is not in writing.




COUNTY OF NEWBERRY
Purchasing Office, 1309 College Street, Post Office Box 156, Newberry S.C. 29108
Ph: (803) 321-2100 / Fax: (803) 321-2102

BIDDERS SCHEDULE

BID NUMBER: 2024-1 DATE: March 14, 2024
OPENING DATE AND TIME: April 9, 2024 @ 3:00 p.m.

Non-Mandatory Pre-Bid Meeting: March 27, 2024 @ 10:00 a.m., Newberry County
Courthouse Annex, Conference Room, 1309 College Street, Newberry

OPENING LOCATION: Newberry County Courthouse Annex, Conference Room
1309 College Street
Newberry, SC 29108

PROCUREMENT: Water Points for Consolidated Fire District

Base Bid: $

Acknowledgement of Addendum #1:
(if applicable)

It is the intent that the project be completed within 180 calendar days from the date of
Notice to Proceed.

*Bids shall be good for forty-five (45) days from the date of submittal

VENDOR:

Authorized Signature:

Email Address:

Mailing Address:

Phone Number:

FEIN: Contractor’s SC License #:




INSTRUCTIONS TO BIDDERS

1.0nly one copy of bid is required unless otherwise specified.

2.

Bids, amendments thereto or withdrawal request must be received by the time advertised
for bid openings to be timely filed. It is the vendor’s sole responsibility to ensure these
documents are received by the purchasing office at the time indicated in the bid document.

PLEASE NOTE THE VENDOR IS ULTIMATELY RESPONSIBLE
FOR VERIFYING THEY HAVE RECEIVED ANY/ALL ADDENDA
PRIOR TO THE BID OPENING.

When specifications or descriptive papers are submitted with the bid, enter bidder’s name
thereon.

Submit your signed bid on the bidder’s schedule provided. Show bid number on envelope
as instructed and the bid name or description. Newberry County accepts no responsibility
for unmarked or improperly marked envelopes.

Bidders must clearly mark as “Confidential” each part of their bid which they consider to
be proprietary information that could be exempt from disclosure under Section 30-4-40
Code of Laws of South Carolina, 1976, as amended, (also known as the Freedom of
Information Act). The County reserves the right to determine whether this information
should be exempt from disclosure and no legal action may be brought against the County
or its agents for its determination in this regard.

By submission of a bid, you are guaranteeing that all goods and services meet the
requirements of the solicitation during the contract period.

Tie bids will be resolved in accordance with the provisions of the Newberry County
Purchasing Ordinance.

A copy of the bidder’s W-9 shall be included in the submission.

GENERAL PROVISIONS

The County of Newberry reserves the right to reject any and all bids, to cancel a solicitation,
and to waive any technicality if deemed to be in the best interest of the County.

Unit prices will govern over extended prices unless otherwise stated in this bid invitation.

PROHIBITION OF GRATUITIES: South Carolina law and the Newberry County
Purchasing Ordinance prohibit the giving of anything of value in return for favors or other




10.

preferential treatment in the purchasing process. Bidders should govern themselves
accordingly.

BIDDERS QUALIFICATION:Bidders must, upon request of the county, furnish
satisfactory evidence of their ability to furnish products or services in accordance with the
terms and conditions of these specifications. The County reserves the right to make the
final determination as to the bidder’s ability to provide the products or services requested
herein. Bidder determined to be irresponsible bidders are not allowed to bid to provide the
County goods or services.

BIDDERS RESPONSIBILITY:Each bidder shall fully acquaint himself with conditions
relating to the scope and restrictions attending the execution of the work under the
conditions of this bid. It is expected that this will sometimes require on-site observation.
The failure or omission of a bidder to acquaint himself with existing conditions shall in no
way relieve him of any obligation with respect to this bid or to the contract.

AWARD CRITERIA:The contract shall be awarded to the lowest responsible and
responsive bidder(s) whose bid meets the requirements and criteria set forth in the Invitation
for Bid. Award may be made to one or a multiple of bidders, whichever deems to be in the
best interest of the County, or unless otherwise stated on the bidder’s schedule.

WAIVER:The County reserves the right to waive any Instruction to Bidders, General or
Special Provisions, General or Special Conditions, or specifications deviation if deemed to
be in the best interest of the county.

COMPETITION:This solicitation is intended to promote competition. If any language,
specifications, terms and conditions, or any combination thereof restricts or limits the
requirements in this solicitation to a single source, it shall be the responsibility of the
interested vendor to notify the Purchasing Director on in writing within five (5) days prior
to the opening date. The solicitation may or may not be changed but a review of such
notification will be made prior to the award.

REJECTION:Ambiguous bids which are uncertain as to terms, delivery, quantity, or
compliance with specifications may be rejected or otherwise disregarded if such action is
in the best interest of the County.

RIGHT TO PROTEST: Any prospective bidder, offeror, or contractor, who is aggrieved
in connection with the solicitation of a contract shall protest in writing to the Purchasing
Director within ten (10) calendar days of the date of issuance of the Invitation to Bid or
other solicitation documents, whichever is applicable, or any amendment thereto, if the
amendment is at issue. Any actual bidder, offeror, or contractor, who is aggrieved in
connection with the intended award or award of a contract, shall protest in writing to the
purchasing director within ten (10) calendar days of the notification of intent to award or
statement of award.
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PROTEST PROCEDURE: A protest shall be in writing, submitted to the purchasing
director, and shall set forth the specific grounds of the protest with enough particularity to
give notice to the issues to be decided.

GENERAL CONDITIONS

DEFAUL T:In case of default by the contractor, the County reserves the right to purchase
any or all items in default in the open market, charging the contractor with any excessive
costs. Should such charge be assessed, no subsequent bids of the defaulting contractor will
be considered until the assessed charge has been satisfied.

NON-APPROPRIATION:AnNy contract entered into by the County resulting from this bid
invitation shall be subject to cancellation without damages or further obligation when funds
are not appropriated or otherwise made available to support continuation of performance in
a subsequent fiscal period or appropriated year.

HOLD HARMLESS AND INSURANCE: The successful bidder shall indemnify and
hold harmless the County of Newberry and all County officers, agents and employees
against all suits or claims for personal injury or property damage resulting from, or arising
from, the successful bidder’s performance of the contract, as well as against any suits or
claims of any character brought against the County or its agents or employees by reason of
any claim of infringement of any patent, trade mark, trade dress, or copyright, including
reimbursement to the County for all attorney’s fees and court costs incurred by the County
in defending itself or its agents or employees against any such claim or suit. In addition,
the successful bidder will maintain a public liability policy with minimum limits of
$500,000 per occurrence, or $1,000,000 single limit, for damages arising from acts
which occur during the contract period, with the County of Newberry named as an
additional insured on the policy; the successful bidder shall also maintain workers
compensation and vehicle liability insurance in the amounts required by statutory law.
Proof of such coverage will be provided upon demand or as otherwise provided in the bid
specifications.

CONTRACT ADMINISTRATION:Questions or problems arising after award of this
contract shall be directed to the Purchasing Director, P.O. Box 156, Newberry, SC 29108,
or by calling 803-321-2100.

FORCE MAJEURE:The Contractor shall not be liable for any excess costs if the failure
to perform the contract arises out of causes beyond the control and without fault or
negligence of the contractor. Such causes may include but are not restricted to acts of God
or of a public enemy, acts of Government in either its sovereign or contractual capacity,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually
severe weather; but in every case the failure to perform must be beyond the control and
without the fault or negligence of the contractor. If the failure to perform is caused by
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default of a subcontractor, and if such default arises out of causes beyond the control of
both the contractor and subcontractor and without excess costs for failure to perform, unless
the supplies or services to be furnished by the subcontractor were obtainable from other
sources in sufficient time to permit the contractor to meet the required delivery schedule.

PUBLIC RELEASE:Contractor agrees not to refer to award of this contract in commercial
advertising in such a manner as to state or imply that the products or services provided are
endorsed or preferred by the User.

QUALITY OF PRODUCT: Unless otherwise indicated in this bid it is understood and
agreed that any items offered or shipped on this bid shall be new, in first class condition,
and without defect that all containers shall be new and suitable for storage or shipment, and
that prices include standard commercial packaging and shipping to the specified destination
in Newberry County. No demonstration models shall be sold as new, without prior written
permission of the County.

S.C. LAW CLAUSE:Upon award of a contract under this bid, the person, partnership,
association or corporation to whom the award is made must comply with the laws of South
Carolina which require such person or entity to be authorized and/or licensed to do business
with this State. Notwithstanding the fact that applicable statutes may exempt or exclude the
successful bidder from requirements that it be authorized and/or licensed to do business in
this State, by submission of this signed bid, the bidder agrees to subject himself to the
jurisdiction and process of the courts of the State of South Carolina as to all matters and
disputes arising or to arise under the contract and the performance thereof, including any
questions as to the liability for taxes, licenses, or fees levied by the State.

ASSIGNMENT:No contract or its Provisions may be assigned, sublet, or transferred
without the written consent of the Purchasing Director.

AFFIRMATIVE ACTION:The successful bidder will take affirmative action in
complying with all Federal and State requirements concerning fair employment of the
handicapped, and concerning the treatment of all employees, without regard or
discrimination by reason of race, color, religion, sex, national origin or physical handicap.

DELIVERIES: Newberry County, SC

APPROPRIATE S.C. SALES TAXES, FEES AND PERMITS shall be included in the
Vendor’s base bid.

PAYMENT TERMS:Payment will be made when all work is completed and accepted by
Newberry County as meeting the specifications here within.
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BID BOND: For each bid in excess of $25,000.00 each bidder will submit with their bid a

bond in the amount of 5% of the total price of the bid submitted. The bid bonds will be
returned to the unsuccessful bidders once the county accepts the lowest most responsive
bid. If the most responsive bidder fails to perform the responsibility of the bid within 10
days of the award, then the bid bond will be forfeited to the county as liquidated damages
and the next lowest bidder will be awarded the bid. Bid bonds may be in the form of a
surety, a cashier’s check or an unconditional letter of credit in favor of Newberry County
issued by a commercial bank in South Carolina.

PERFORMANCE AND PAYMENT BONDS: The chosen vendor will be required to
submit to the County both a performance bond and payment bond in the amount of 100%
of the contract price before commencing with the work. Both bonds will be issued from
a surety company with an “A” minimum rating of performance as stated in the most
current publication of Best Key Rating Guide, Property Liability.

Compliance with The South Carolina lllegal Immigration Act: By
submitting an offer, Bidder certifies that it will comply with the applicable requirements
of Title 8, Chapter 14 of the South Carolina code of Laws (originally enacted as Section 3
of The South Carolina Illegal Immigration act, 2008 S.C. Act No. 280) and agrees to
provide upon request any documentation required to establish either: (a) the applicability
of Title 8, Chapter 14 to Bidder and any subcontractor or sub-subcontractors; or (b) the
compliance with Title 8, Chapter 14 by Bidder and any subcontractors or sub-
subcontractors. Pursuant to Section 8-14-60, “A person who knowingly makes or files
any false, fictitious, or fraudulent document, statement, or report pursuant to this chapter
is guilty of a felony and, upon conviction, must be fined within the discretion of the court
or imprisoned for not more than five years, or both”. Bidder agrees to include in any
contracts with its sub-contractor’s language requiring the subcontractors to (a) comply
with the applicable requirements of Title 8, Chapter 14, and (b) include in any contracts
with the sub-sub-contractor’s language requiring the sub-subcontract to comply with the
applicable requirements of Title 8, Chapter 14.




SECTION 00 41 13
BID FORM

COUNTY OF NEWBERRY, SOUTH CAROLINA
PROJECT BID NO. 2019-13
NEWBERRY COUNTY CAPITAL SALES TAX
PROJECT NO.6
TEN WATER POINT LOCATIONS FOR THE CONSOLIDATED FIRE DISTRICT
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ARTICLE 1 - BID RECIPIENT

1.01  This Bid is submitted to:
County of Newberry
1309 College Street PO Box 156
Newberry, SC 29108

1.02  The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01  Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security. This Bid will remain subject to
acceptance for 45 days after the Bid opening, or for such longer period of time that Bidder may
agree to in writing upon request of Owner.

2,02 BIDDER will sign and deliver the required number of counterparts of the AGREEMENT with the
Bonds and other documents required by the Bidding Requirements within {15} days after the
date of OWNER's Notice of Award.

ARTICLE 3 - BIDDER’S REPRESENTATIONS

3.01  Insubmitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and
reference items identified in the Bidding Documents, and hereby acknowledges receipt of
the following Addenda:

Addendum No. Addendum, Date

B. Bidder has visited the Site(s), conducted a thorough, alert visual examination of the Site
and adjacent areas, and become familiar with and satisfied itself as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.

C.  Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect
cost, progress, and performance of the Wark.,

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports and
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if
any, at or adjacent to the Site that have been identified in the Supplementary Conditions,
especially with respect to Technical Data in such reports and drawings.

EJCDC® C-410, Bid Form for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved. Page 1



Bidder has considered the information known to Bidder itself; information commonty
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and any Site-related
reports and drawings identified in the Bidding Documents, with respect to the effect of
such information, observations, and documents on (1) the cost, progress, and performance
of the Work; (2} the means, methods, technigues, sequences, and procedures of
construction to be employed by Bidder; and (3) Bidder’s safety precautions and programs.

Bidder agrees, based on the information and observations referred to in the preceding
paragraph, that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the determination of this Bid for performance of the Work at the price bid
and within the times required, and in accordance with the other terms and conditions of
the Bidding Documents.

Bidder is aware of the general nature of work to be performed by Owner and others at the
Site that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the
written resolution thereof by Engineer is acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for the performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that
Bidder has complied with every requirement of this Article, and that without exception the
Bid and all prices in the Bid are premised upon performing and furnishing the Work
required by the Bidding Documents.

ARTICLE 4 — BIDDER'S CERTIFICATION

4.01 Bidder certifies that:

A.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation;

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid;

Bidder has not solicited or induced any individual or entity to refrain from bidding; and

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for the Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b} to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at artificial, non-competitive levels; and

EICDC® C-410, Bid Form for Construction Cantracts.
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4. “Coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect thee execution of the Contract.

ARTICLE 5-BASIS OF BID

5.01  Bidder will complete the Work in accordance with the Contract Documents for the following
price(s):

Item

No Description Unit Bid Price
1 9TE 3-1163 Leitzsey Road TMS #684-26 LS

2 SITE 6-6167 Brazelmans Bridge Rd TMS# 486-4

3 SITE & - 5726 Dogwalla Rd TMS# 603-5

blb|b

4 SITE 1-U.8. Route 176 TMS# 382-17

Total

Total Lump Sum Construction Costs >
**The above referenced TOTAL Lump Sum Construction Cost is to be entered on the County of
Newberry BIDDERS SCHEDULE As the BASE BID AMOUNT FOR THIS CONTRACT.

502 Bid Aiternates:

A, Bid Aiternate No. 1. ~ Newberry County may elect for the placement of asphalt paving in
lieu of gravel driveways at Sites 2 & 10 in accordance with the plan detaiis, Bidder will
compiete the Work in accordance with the Contract Documents for the following price(s):

Description Unit Egﬂ;"t:fyd Bid Unit Bid Price
No. 57 Stone (Deduct) cY 43
Geotextile Underlayment — (Class 2) Type C sy 21
Asphalt Paving 8Y 271
Total | $

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be
adequate to caver Contractor’s overhead and profit for each separately identified item, and (2)

EJCDC® C-410, Bid Form for Construction Contracts.
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estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids,
and final payment for all unit price Bid items will be based on actual quantities, determined as
provided in the Contract Documents. The owner {Newberry County) reserves the right to award
the entire contract or a portion of the contract based on available funding for this project.

ARTICLE 6 - TIME OF COMPLETION

6.01  Bidder agrees that the Work will be substantially compiete and will be completed and ready for
final payment in accordance with the County of Newberry General Provisions , General
Conditions and the Standard General Conditions on or before the dates or within the number of
calendar days indicated in the Agreement.

6.02  Bidder accepts the provisions of the Agreement as to liquidated damages.
ARTICLE 7 - ATTACHMENTS TO THIS BID

7.01 The following decuments are submitted with and made a condition of this Bid:

A. Required Bid security;

B. List of Proposed Subcantractors;

C. List of Proposed Suppliers;

D. List of Project References;

E. Evidence of authority to do business in the state of the Project; or a written covenant to

obtain such license within the time for acceptance of Bids;

F. Contractor’s License No.: {or] Evidence of Bidder’s ability to obtain a State
Contractor’s License and a covenant by Bidder to obtain said license within the time for
acceptance of Bids;

G. Required Bidder Qualification Statement with supporting data; and

7.03  Other Requirements
ARTICLE 8 — DEFINED TERMS

8.01  The terms used in this Bid with initial capital letters have the meanings stated in the Instructions
to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 9 - BID SUBMITTAL

BIDDER: {indicate correct name of bidding entity]

By:
{Signature]

{Printed name]
{If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach
evidence of authority to sign.)

EJCDC® C-410, Bid Form for Construction Contracts.
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Attest:
[Signature]

{Printed name]

Title:

Submittal Date:

Address for giving notices:

Telephone Number:

Fax Number:

Contact Name and e-mail address:

Bidder’s License No.:

{where applicable)

END OF SECTION

EJCDC® C-410, Bid Form for Construction Contracts.
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SECTION 00 45 19
NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of )
County of )

, being first duly sworn, deposes and says that:

(1) Heis of . the Bidder that has submitted
the attached Bid;

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid;

(3) Such Bid is genuine and is not a sham Bid.

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed,
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham Bid in
connection with the Contract for which the attached Bid has been submitted or to refrain from bidding
in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or
collusion or communication or conference with any other Bidder, firm or person to fix the price or
prices in the attached Bid or of any other Bidder, or to fix any overhead, profit or cost element of the
Bid price or the Bid price of any other Bidder, or to secure through any collusion, conspiracy,
conveyance or unlawful agreement any advantage against Newberry County, South Carolina or any
person interested in the proposed contract:

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representative, owners, employees, or parties in interest, including this affiant.

(Signed)
{Title)
Subscribed and sworn to before me
This day of , 20
(Title)
My commission expires
10059106 Newberry County Capital Sales Tax Project No. 6

Ten Water Point Location for the Coasolidated Fire District

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER
004519-1



SECTION 00 52 13
AGREEMENT

BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is by and between  The County of Newberry, South Carolina {“Owner”) and

{“Contractor”).

Owner and Contractor hereby agree as follows:
ARTICLE 1 — WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The
Work is generally described as follows:

ARTICLE 2 — THE PROJECT

2.01  The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: Bid Number 2019-13 Newberry County Capital Sales Tax Project No.6 Ten Water Point
Locations for the Consolidated Fire District. The project includes site work at nine {9) locations
throughout Newberry County.

ARTICLE 3 - ENGINEER

3.01  The part of the Project that pertains to the Work has been designed by HDR | ICA.

3.02 The Owner has retained HDR|ICA {“Engineer”) to act as Owner’s representative, assume all
duties and responsibilities, and have the rights and authority assigned to Engineer in the
Contract Documents in connection with the completion of the Work in accordance with the
Contract Documents.

ARTICLE 4 — CONTRACT TIMES

4.01 Time of the Essence

A.  All time limits for Milestones, if any, Substantial Compietion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02  Contract Times: Days

A.  The Work will be substantially completed within 200 calendar days after the date when the
Contract Times commence to run as provided in the Notice to proceed. Completed and
ready for final payment in accordance with Paragraph 13 of the General Conditions.

4.03 Lliguidated Damages

A.  Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01
above and that Owner will suffer financial and other losses if the Work is not completed
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any
extensions thereof allowed in accordance with the Contract. The parties also recognize the
delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the
actual loss suffered by Owner if the Work is not completed on time, Accordingly, instead of
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requiring any such proof, Owner and Contractor agree that as liquidated damages for delay
(but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $1,500.00 for each day that
expires after the time (as duly adjusted pursuant to the Contract} specified in
Paragraph 4.02.A above for Substantial Completion until the Work is substantially
complete.

ARTICLE 5 - PAYMENT PROCEDURES

5.01

5.02

5.03

Submittal and Processing of Payments

A,

Contractor shall submit Applications for Payment in accordance with Paragraph 5.02 below.

Progress Payments; Retainage

A,

Owner shall make progress payments on account of the Contract Price on the basis of
Contractor’s Applications for Payment on or about the 15th day of each month during
performance of the Work as provided in Paragraph 5.02.A.1 below, provided that such
Applications for Payment have been submitted in a timely manner and otherwise meet the
requirements of the Contract. All such payments will be measured by the Schedule of
Values established as provided in the General Conditions {and in the case of Unit Price
Work based on the number of units completed) or, in the event there is no Schedule of
Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal
to the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not
limited to liquidated damages, in accordance with the Contract

a. 90% percent of Work completed {with the balance being retainage). If the Work
has been 50 percent completed as determined by Engineer. At the discretion of
the Owner/Engineer, retainage may be reduced to 5%; and

b. 95% percent of cost of materials and equipment not incorporated in the Work
(with the balance being retainage).

Upen Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 95 % {percent) of the Work completed, lass such amounts set
off by Owner, and less 100 %_percent of Engineer’s estimate of the value of Work to be
completed or corrected as shown on the punch list of items to be completed or corrected
prior to final payment.

Final Payment

A.

Upon final completion and acceptance of the Work in accoerdance with Paragraph 13 of the
General Conditions, Owner shall pay the remainder of the Contract Price as recommended
by Engineer as provided in said Paragraph 13.

ARTICLE 6 — INTEREST

6.01

All amounts not paid when due shall bear interest at the rate of 0 % percent per annum.
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ARTICLE 7 - CONTRACTOR’S REPRESENTATIONS

7.01

In order to induce Owner to enter into this Contract, Contractor makes the following
representations:

A

Contractor has examined and carefully studied the Contract Documents, and any data and
reference items identified in the Contract Documents.

Contractor has visited the Sites, conducted a thorough, alert visual examination of the Sites
and adjacent areas, and become familiar with and is satisfied as to the general, local, and
Site conditions that may affect cost, progress, and performance of the Work.

Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect
cost, progress, and performance of the Work.

Contractor has carefully studied all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, especially with respect to Technical Data in such reports and
drawings, and (2} reports and drawings relating to Hazardous Environmental Conditions, if
any, at or adjacent to the Site that have been identified in the Supplementary Conditions,
especially with respect to Technical Data in such reports and drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Site-related
reports and drawings identified in the Contract Documents, with respect to the effect of
such information, observations, and documents on {1} the cost, progress, and performance
of the Work; (2) the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor; and {3) Contractor’s safety precautions and
programs.

Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests, studies,
or data are necessary for the performance of the Work at the Contract Price, within the
Contract Times, and in accordance with the other terms and conditions of the Contract.

Contractor is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Contract Documents.

Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

Contractor’'s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

ARTICLE 8 — CONTRACT DOCUMENTS

8.01

Contents

A.

The Contract Documents consist of the following:
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This Agreement (pages 1 to 6, inclusive).
Performance bond (pages 1 to 3 inclusive).
Payment bond (pages 1 to 3 inclusive).
Other bonds.

2w N

a. Inclusive.
5. General Conditions {pages, inclusive}.
6. Specifications as listed in the table of contents of the Project Manual.

7. Drawings (not attached but incorporated by reference) consisting of 24 sheets with
each sheet bearing the following general title: Newberry County Capital Sales Tax
Project No.6 Ten Water Point Locations for the Consolidated Fire District.

8. Addenda (numbers{__ }to {__} inclusive).
9.  Exhibits to this Agreement (enumerated as follows):
a. Contractor’s Bid {pages {___}to {___}, inclusive).

10. The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.
c. Change Orders.

d. Field Orders.

The documents listed in Paragraph 8.01.A are attached to this Agreement (except as
expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 8.

The Contract Documents may only be amended, modified, or supplemented as provided in
the General Conditions.

ARTICLE 9 — MISCELLANEOQUS

901 Terms

A.

Terms used in this Agreement will have the meanings stated in the General Conditions and
the Supplementary Conditions.

9.02  Assignment of Contract

A.

Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of
any rights under or interests in the Contract will be binding on another party hereto
without the written consent of the party sought to be bound; and, specifically but without
limitation, money that may become due and money that is due may not be assigned
without such consent {except to the extent that the effect of this restriction may be limited
by law), and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.
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9.03

9.04

9.05

Successors and Assigns

A.  Owner and Contractor each binds itself, its successors, assigns, and legal representatives to
the other party hereto, its successors, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

Severability

A,

Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue
to be valid and binding upon Owner and Contractor, who agree that the Contract
Documents shall be reformed to replace such stricken provision or part thereof with a valid
and enforceable provision that comes as close as possible to expressing the intention of the
stricken provision.

Contractor’s Certifications

A

Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, ar coercive
practices in competing for or in executing the Contract. For the purposes of this Paragraph
9.05:

1

“corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process or in the
Contract execution;

“fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b} to establish Bid or Contract prices at artificial non-competitive levels, or {c)
to deprive Owner of the benefits of free and open competition;

“collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid prices
at artificial, non-competitive levels; and

“coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

IN WITNESS WHEREQF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on { } {which is the Effective Date of the Contract}.

OWNER: CONTRACTOR:
By: By:
Title: Title:

{If Contractor is a corporation, a partnership, or a joint
venture, attach evidence of authority to sign.)
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Attest: Attest:

Title: Title:
Address for giving notices: Address for giving notices:
License No.:

(where applicable)

(if Owner is a corporation, attach evidence of authority ~ NOTE TO USER: Use in those states or other
to sign. If Owner is a public body, attach evidence of Jfurisdictions where applicable or required.
authority to sign and resolution or other documents

authorizing execution of this Agreement.)

END OF SECTION
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f EPI7 R W B
ENGHEERS JOINT CONTRACT

UOCLMENTS CO‘MHTEE__E_” SECTION 00 61 13
PERFORMANCE BOND

CONTRACTOR (name and address): SURETY {nome and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:

Description {name and location):

BOND
Bond Number:
Date {not earlier than the Effective Date of the Agreement of the Construction Contract}):
Amount:
Modifications to this Bond Form: [ | None [ | See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) {seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2] Any singular reference to

Contractor, Surety, Owner, or other pariy shall be considered plural where applicable.
EJCDC® C-610, Performance Bond
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themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference,

2, If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

31 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor's performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner's notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2  The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall nat constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated propesals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,
to be secured with performance and payment bonds executed

Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment or the
Surety has denied liability, in whole or in part, without further notice
the Owner shall be entitled to enforce any remedy available to the
Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duglication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor's Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liguidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced
or set off on account of any such unrelated obligations. Mo right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and
assigns.
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changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations,

11, Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perfarm its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which their
signature appears.

13. When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction was
to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal requirement
shall be deemed incorporated herein. When so furnished, the intent
is that this Bond shall be construed as a statutory bond and not as a
common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the Construction
Contract after all proper adjustments have been made including
allowance for the Contractor for any amounts received or to be
received by the Owner in settlement of insurance or other ¢laims

valid and proper payments made to or on behalf of the
Contracter under the Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and
the Contract Documents.

14.3 Centractor Default: Failure of the Contracter, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract,

14.4 Owner Default: Failure of the QOwner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to
be Subcontractor and the term Owner shall be deemed to be
Contractor.

16. Modifications to this Bend are as follows:
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A d N A N e

SECTION 0062 14

PAYMENT BOND
CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address}:

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description {name and location):

BOND

Bond Number:

Date (not eariier than the Effective Date of the Agreement of the Construction Contract):
Amount:

Modifications to this Bond Form: {_] None [ ] See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
{seal) {seal)
Contractor’s Name and Corparate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as Joint venturers. (2) Any singular reference
to Contractor, Surety, Owner, or other party shall be considered piural where applicable.
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The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms,

if the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits
by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the
perfermance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this
Bond.

If there is no Owner Default under the Construction
Contract, the Surety’s ohligation to the Owner under this
Bond shall arise after the Owner has premptly notified the
Contractor and the Surety (at the address described in
Paragraph 13} of claims, demands, liens, or suits against
the Owner or the Owner’s property by any person or
entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.,

When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or perfermed, within
ninety (90) days after having last
performed labor or last furnished
materials or equipment included in the
Claim; and

5.1.2  have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety {at the address described in Paragraph
13).

10.

11

given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph
5.1 or 52, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. I,
however, the Surety fails to discharge its
abligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recaver any sums found to be due and owing to
the Claimant.

The Surety’s total obligation shall not exceed the amount
of this Bond, plus the amount of reasonable attorney’s
fees provided under Paragraph 7.3, and the amount of this
Band shall be credited for any payments made in good
faith by the Surety,

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contracter furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated
to satisfy obligations of the Contractor and Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be
liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond
no obligation to make payments to or give notice on
behalf of Claimants, or otherwise have any obligations to
Claimants under this Bond.

The Surety hereby waives notice of any change, including
changes of time, to the Construction Centract or to related
subcontracts, purchase orders, and other obligations.
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i3.

14.

15.

16.

this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1} on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
{2) on which the last labor or service was performed by
anyone gr the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs, If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and
provisions conforming te such statutory or other legal
requirement shall be deemed incorporated herein. When
so furnished, the intent is that this Bond shall be construed
as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

Definitions

16.1 Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;

2. The name of the person for whom the labor
was done, or materials or equipment
furnished;

3. A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Canstruction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last
performed labor or last furnished materials or
equipment for use in the performance of the
Construction Contract;

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

17.

Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2  Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the performance
of the Construction Contract. The term Claimant
also includes any individual or entity that has
rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real
property upon which the Project is located. The
intent of this Bond shall be to include without
limitation in the terms of “labor, materials, or
equipment” that part of the water, gas, power,
light, heat, oil, gasoline, telephone service, or
rental equipment used in the Construction
Contract, architectural and engineering services
required for performance of the work of the
Contractor and the Contractor's subcontractors,
and all other items for which a mechanic’s lien may
be asserted in the jurisdiction where the tabor,
materials, or equipment were furnished.

16.3  Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the
Contractor as required under the Construction
Contract or to perform and complete or comply
with the other material terms of the Construction
Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:

EJCDC® €-515, Payment Bond
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,
and Amerlcan Society of Civil Engineers. All rights reserved, 30f3




SECTION 01 11 00
SUMMARY OF WORK

PART 1 - GENERAL

1.1

1.2

1.3

DESCRIPTION

A. General:
1. Furnish all labor, materials, tools, equipment and services as indicated on the drawings and
in accordance with the specifications and the Tank manufactures installation requirements.
2. Although such Work is not specifically indicated, furnish and install all supplementary or
miscellaneous items, appurtenances, and devices incidental to or necessary for a sound,
secure, and complete installation.

WORK COVERED BY CONTRACT

A.The Work of this Contract generally includes, but is not limited to, the following:

1. Fumish and Install ten (10} 40,000 gallon underground Fiberglass — Reinforced Plastic
Tanks at Multiple Sites throughout Newberry County; with all accessories with approximate
dimensions of 10° diameter, 69°-2" long.

2. Concrete (4°x10°x 6” thick) slabs over the tank risers, hydrant assemblies, protection

bollards, manways, and refill and suction lines.

Install anchor straps and concrete deadman anchors poured on site.

Relocate & protect various underground utilities as required.

Pavement and Fiberglass Reinforced Concrete driveway repairs or new installation.
Miscellaneous work as may be required, including but not limited to: erosion control,
restoring site to pre-construction conditions, ete.

Db

’

WORK SEQUENCE

A.The CONTRACTOR shall develop a schedule for completing the work and notify the OWNER
and Engineer.

B. The CONTRACTOR shall organize and plan the construction activities to assure the safety and
reliability of and to minimize the interruption to other utilities.

C. The CONTRACTOR must allow and provide for the OWNER’S continuous access to site.
D. All existing facilities will remain in operation during construction.

E. Any existing utilities, equipment, County facilities, and appurtenances such as water lines, gas
lines, electrical cables, Refuse/recycling centers, Fire Stations, Churches, structures, vehicles, etc.,
which are damaged by the CONTRACTOR during construction, even though inadvertently, will
be repaired immediately by CONTRACTOR at his own expense.

F. CONTRACTOR shail conduct all Work during regular working hours, which are defined as
weekdays, 7:30 am. to 6:00 p.m., holidays excluded, except where restricted by the SCDOT
Encroachment Permit and or County Facilities Operations and the Private Property Owner’s use of
the site.

G.The Contractor may apply to work outside of regular working hours upon receiving permission in
writing from the Owners of the property.

10059106 Newberry County Capital Sales Tax Project No. 6
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1.4

1.5

1.6

1.7

EASEMENTS AND RIGHTS-OF-WAY

A.Confine construction operations to the immediate vicinity of the location indicated on Drawings
and use due care in placing construction tools, equipment, excavated materials, and FRP tank
materials and supplies, so as to cause the least possible damage to property and interference with
traffic.

B. Do not close highways, streets, or roads without first obtaining permission from the proper
authorities. Notify OWNER before any roadway is blocked.

BARRICADES AND LIGHTS
A. Protect streets and roads that are closed to traffic by effective barricades with acceptable warning
signs as approved by the authority having jurisdiction.

B. Provide suitable barriers, signs, and lights, including construction fencing around the work area, to
the extent required to adequately protect the public.

C. Provide suitable warning signs and lights at obstructions, such as material piles and equipment.
D.Illuminate barricades and obstructions with warning lights from sunset to sunrise.

E. Install and maintain barricades, signs, lights, and other protective devices in conformity with
applicable laws and regulations, and where within highway rights-of-way, as required by the
authority having jurisdiction.

FENCES

A.Maintain all fences affected by the Work until completion of the Work.
B.Keep gates closed and locked when not in use.

C. At the completion of Work, restore fences to their original preconstruction condition and to their
originai location.

PROTECTION OF PUBLIC AND PRIVATE PROPERTY

A. Protect, shore, brace, support, and maintain underground pipes, conduits, drains, and other
underground construction uncovered or otherwise affected by construction operations.

B. Restore to their original condition, pavement, surfacing, driveways, curbs, walks, buildings, utility
poles, guy wires, fences, and other surface structures affected by construction operations, together
with sod and shrubs, in yards and parking areas, whether within or outside the easement,

C. Replace highway signs removed due to construction as soon as conditions that necessitated
removal have been cleared. Stop signs shall be replaced at the end of each work day. Traffic
control shail be provided where necessary to temporarily remove stop signs,

D. Use new materials for replacements of all items,

E. CONTRACTOR shall be responsible for all damage to streets, roads, highways, shoulders,
ditches, embankments, culverts, bridges, and other public or private property, regardless of
location or character, that may be caused by transporting equipment, materials, or workers to or
from the Work or any part or site thereof, whether by CONTRACTOR or CONTRACTOR's
subcontractors or suppliers.

F. Make satisfactory and acceptable arrangements with the OWNER of, or the agency or authority
having jurisdiction over, any damaged property concerning its repair, replacement, or payment of
costs incurred in connection with the damage.

G.Keep fire hydrants and valves free from obstruction and available for use at all times.

10059106 Newberry County Capital Sales Tax Project No. 6
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H.In areas where the CONTRACTOR's operations are adjacent to or near a utility and such
operations may cause damage which might result in considerable expense, loss, and
inconvenience, the operation shall be suspended until all arrangements necessary for the protection
thereof have been made by the CONTRACTOR.

[. Notify all utility offices which may be affected by the construction operation at least 48 hours in
advance. Before exposing any utility, the utility having jurisdiction shall grant permission and may
oversee the operation. Should service of any utility be interrupted due to the CONTRACTOR's
operation, the proper authority shall be notified immediately, CONTRACTOR shall cooperate
with the said authority in restoring the service as promptly as possible and shall bear any costs
incurred.

1.8 LINES AND GRADES
A.Construct all Work to the lines, grades, and elevations indicated on the Drawings.
1. Remove and reconstruct improperly located Work.
1.9 REGULATORY REQUIREMENTS

A.Comply with all federal, state, and local laws, regulations, codes, and ordinances applicable to the
Work, including but not limited to, OSHA excavation requirements.

B.References in the Contract Documents to local codes shall mean County of Newberry, South
Carolina.

C. Other standards and codes that apply to the Work are designated in the Specifications,

1.10 ACCESS BY OWNER AND GOVERNMENT OFFICIALS

A. Authorized representatives of OWNER and of governmental agencies shall at all times have
access to the Work where it is in preparation or progress. CONTRACTOR shall provide proper
facilities for access and inspection.

1.11 CONTRACTOR’S USE OF PREMISES

A.CONTRACTOR shall limit his use of the premises for work and storage.

B. Confine operations to areas within the immediate vicinity of the work site.

C. Coordinate use of premises with Property OGwner,

1. Newberry County Fire Station Sites — Contact Tommy Long, Emergency Services
Coordinator (803) 405-7766.

2. Newberry County Waste Transfer Site — Michael Pisano, Director of Public Works (803)
321-2180

3. Private Property — Contact Property Qwners

D.CONTRACTOR shall assume full responsibility for the protection and safekeeping of materials
under this contract stored on site, including receiving, unloading and storage.

E. Move materials under CONTRACTOR s control that interfere with operations of the OWNER,
Property Owner, or OWNER’S representative.

F. Several of the sites are active fire stations and an active solid waste transfer station and recycling
center. The CONTRACTOR shall coordinate all operations and activities, with responsible on-site
personnel. Additional safety precautions shall be employed to protect the public as necessitated by
the site owners. At no time shall the construction activities interfere with the intended use of the
site / property.

1.12 PERMITS AND LICENSES

A.CONTRACTOR shall obtain, at his expense, all permits and licenses necessary for the
construction of the Project.
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END OF SECTION
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SECTION 01 14 33

WORK IN SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION RIGHTS-OF-

WAY

PART 1 - GENERAL
DESCRIPTION

1.1

A,

General. All work within the rights-of-way of the South Carolina Department of Transportation
(SCDOT) shall be done in accordance with the contract decuments and the SCDOT's
requirements. Upon completion of such work, the Contractor shall present to the Engineer
written certificates in duplicate from SCDOT stating that the work has been done in accordance
with the SCDOT's requirements and is acceptable to them. Ail work in the SCDOT's rights-of-
way shall be guaranteed for one year after completion of the Contract by the Contractor.

Pipe Cover. The top of the pipeline or casing shall be installed at a minimum depth of 4-feet 0-
inches below the road cross-section and 2-feet 0-inches below the flow line of side ditches. See
plans for any allowable exceptions.

Backfilling. All trenches in highway rights-of-way shall be backfilled in layers not exceeding six
(6) inches and each layer shall be thoroughly tamped by a mechanical tamp before the next layer
is placed. All excess excavated material shall be removed and disposed of outside the limits of
the right-of-way in such a manner as not to interfere with drainage of highways unless otherwise
directed by a representative of the SCDOT,

Pipeline Crossings. All pipe line crossings of paved roads shall be made by means of jacking,
boring, drilling or open cuiting as shown on the Drawings. Casing and carrier pipe shall be the
size and type as shown on the plans. Where open cutting is allowed, the trench width shall be as
narrow as possible and in no case exceed the width shown on the plans. Whenever the traveled
portion of roadway is cut only one-half of the road width shall be opened at one time. Before the
other half is cut, the first opening shall be made usable, safe and maintained for traffic.

Pavement Replacement. Where it is necessary to cut existing pavements in roads, the road shall
be repaired with a surface of the same type as shown on Drawings. All replaced surfacing shall
meet the requirements of the SCDOT both as to material and performance of work. If mutually
satisfactory arrangements can be made with the SCDOT’s Engineer through whose division the
pipeline passes, pavement may be restored by the SCDOT's maintenance forces with the
Contractor assuming the cost of replacement.

Inspection. Before any crossing of a highway is made, written notice shall be given to the
SCDOT's Engineer, forty- eight (48) hours in advance so that an Inspector may be assigned to
the work at the SCDOT Engineer's option. Any inspector assigned to the pipe laying operations
shall have full authority to act in behalf of the SCDOT and to stop any work affecting highways,
provided the work is not being performed in accordance with the SCDOT's requirements. The
cost of any such inspection shall be borne by the Contractor.

Maintenance. All work done in the SCDOT's right-of-way shall be maintained by the Contractor
for a period of one year after completion of the Contract. The SCDOT shall request the
Contractor to make any repairs to work not satisfactorily maintained, and if not brought up to the
SCDOT's standard, may be repaired by the SCDOT's forces and all cost of repairs shall be
charged to the Contractor.

Newberry County Capital Sales Tax Project No. 6
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H. Accident Prevention. Prior to the commencement of any construction related activities, the
Contractor shali submit an SCDOT approved traffic control plan for work near or in SCDOT
Right-of ~Way, to the Owner. This plan shall be in accordance with the latest edition of the
SCDOT Standard Specifications for Highway Construction, Section 601.1.2 Traffic Control
Plan. Barricades, signs, lights, flagmen, watchmen and pilot cars shall be used where required by
the SCDOT Engineer or his representative and shall conform to SCDOT Standards as
established in the "Manual on Uniform Traffic Control Devices”. Each Contractor shall obtain
copies of this manual for each work crew and shall insure that all work conforms to the manual.
All operations in the SCDOT's rights-of-way shall be conducted at all times in such a manner so
as not to create a hazard to or impede the flow of traffic that would be inconsistent with
SCDOT’s requirements and flow of traffic as directed in the approved traffic plan. A minimum
of one way traffic shall be maintained at all time. All costs for these items shall be included in
the base bid.

. Existing Culvert. Wherever a pipe line must be installed beyond the ditch line because of the
location of a box culvert, bridge pipe culvert or any other highway structure, 2 minimum
horizontal distance of six (6) feet shall be maintained between the pipeline and any portion of the
highway structure and the pipelines shall be installed a minimum depth of one (1) foot below the
existing stream bed. When a main is buried in the fill over a culvert, it must be located at least
eighteen {18} inches from the inside face of the headwall. Contractor installing pipe lines under
existing drain pipes shall maintain a minimum clearance of one (1) foot between the existing
pipe culvert and the main.

J. Boring or Jacking. The length, diameter and thickness of the steel pipe encasements shall be as
shown on the Drawings or specified herein. The encasement pipe shall be installed by dry boring
or jacking. As the dry boring operation progresses, each new section of the encasement pipe
shall be butt welded to the section previously jacked into place. The boring auger shall not be of
a greater diameter than the outside diameter of encasement and voids are to be filled with grout
at 50 psi pressure to insure that there will not be settlement of the roadway.

K. Inthe event that an obstruction is encountered during the dry boring operation, the auger and
steel pipe encasement are to be withdrawn and the void is to be completely filled with grout at
50 psi pressure before moving to another boring site.

L. Atall bore locations, the length of casing pipe is shown on the plans, The Contractor will review
all bore locations with the Engineer or his representative prior to commencing work to confirm
the length of casing pipe required. In no case will pavement be cut unless specifically authorized

by SCDOT.

M. No pipe line, including service connections, shall be installed in open trench unless actually
shown on Drawings as open cut. All service connections shall be bored, driven or punched under
roadways maintained by the SCDOT.

PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION
3.1 SPECIAL PROVISIONS

A. The Special Provisions applicable to each area of the project are included in Appendix A.
(Encroachment Permits)

END OF SECTION
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SECTION 01 22 00
MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.1

1.2

13

1.4

10059106

SUMMARY

A.This section covers methods of measurement and payment for items of work included in the Bid

Form.

GENERAL

A.The total bid price shall cover all work required by the Contract Documents. All costs in

connection with the proper and successful completion of the work, including furnishing all
materials, equipment, supplies, and appurtenances; providing all construction plans, equipment,
and tools; and performing all necessary labor and supervision to fully complete the work, shall be
included in the unit and lump sum prices bid. All work not specifically set forth as to pay item in
the Bid Form shall be considered subsidiary obligations of Contractor and all costs in connection
therewith shall be included in the prices bid.

ESTIMATED QUANTITIES

A.All estimated quantities stipulated in the Bid Form or other Contract Documents are approximate

and are to be used only {a) as a basis for estimating the probable cost of the Work, and (b) for the
purpose of comparing the bids submitted for the Work. The actual amounts of work done and
materials furnished under unit price items may differ from the estimated quantities. The basis of
payment for work and materials will be the actual amount of work done and materials furnished.
Contractor agrees that he will make no claim for damages, anticipated profits, or otherwise on
account of any difference between the amounts of work actuaily performed and materials actually
furnished and the estimated amounts therefor.

. Except where otherwise specified, the unit or lump sum price bid for each item of work which

involves excavation or trenching shall include all costs for such work. No direct payment shall be
made for excavation or trenching unless shown elsewhere.

MEASUREMENT AND PAYMENT
A Site | - U.S. Route 176 TMS# 382-17, (Lump Sum):

1. The lump sum price bid for each site shall include all items necessary for completion of the
site improvements as shown on the drawings including but not limited to: mobilization,
honds & insurance, clearing and grubbing, construction staking, site preparation, furnishing
and installing Fiberglass Reinforced Plastic Water Tank in accordance with the
Manufacturer’s specifications, concrete deadman, grave! backfill, concrete driveway,
sediment and erosion control devices, traffic control etc. The lump sum price bid shall
include the cost of furnishing and transporting all materials, stockpiling of materials, testing,
workmanship, equipment, bracing and shoring, tools, supplies, and incidentals necessary for
completion of the tank installation and site improvements. This item shall be measured and
paid for as the Lump Sum for Site 1.
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C Site 3 — 1163 Leitzsey Road TAISY 684-26, {Lump Sum):

I, The lump sum price bid for cach site shall include all items necessary for completion of the
site improvements a5 shown on the drawings including but not limited to: mobiiization,
bonds & insurancs, clearing and grubbing, construction staking, site preparation, furnishing
and ingtalling Fiberglass Reinforced Plastic Waler Tank in accordance with the
Manufacturer’s specifications, conerete deadman, gravel backfill, conerete driveway,
sediment and erosion control devices, traffic controf ete. The lump sum price bid shall
include the cost of furnishing and transporting all materials, slockpiling of materials, festing,
workmanship, equipment, bracing and sharing, tools, supplies, and incidentals necessary for
completion of the tank instaltlation and site improvements, This item shall be measured and
paid for as the Lumy Sum for Site 3.
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F. Site 6 — 6167 Brazelmans Bridge Rd TMS# 486-4, (Lump Sum):

The lump sum price bid for each site shall include all items necessary for completion of the
site improvements as shown on the drawings including but not limited to: mobilization,
bonds & insurance, clearing and grubbing, construction staking, site preparation, furnishing
and installing Fiberglass Reinforced Plastic Water Tank in accordance with the
Manufacturer’s specifications, concrete deadman, gravel backfill, asphalt driveways,
sediment and erosion control devices, traffic control etc. The lump sum price bid shall
include the cost of furnishing and transporting all materials, stockpiling of materials, testing,
workmanship, equipment, bracing and shoring, tools, supplies, and incidentals necessary for
completion of the tank installation and site improvements, This item shall be measured and
paid for as the Lump Sum for Site 6.

H. Site 8 — 5725 Dogwalla Rd TMS# 603-5, (Lump Sum):

1,

The lump sum price bid for each site shall include all items necessary for completion of the
site improvements as shown on the drawings including but not limited to: mobilization,
bonds & insurance, clearing and grubbing, construction staking, site preparation, furnishing
and installing Fiberglass Reinforced Plastic Water Tank in accordance with the
Manufacturer’s specifications, concrete deadman, gravel backfill, gravel driveways,
sediment and erosion control devices, traffic control etc. The lump sum price bid shall
include the cost of furnishing and transporting all materials, stockpiling of materials, testing,
workmanship, equipment, bracing and shoring, tools, supplies, and incidentals necessary for
completion of the tank installation and site improvements. This item shall be measured and
paid for as the Lump Sum for Site 8.
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K. No. 57 Stone (CY}: No. 57 Stone shall include the costs for furnishing and placing aggregate in
accordance with the construction plans. The cost shall include all materials, labor, tools,
equipment, and incidentals necessary for the placement of No. 57 Stone. Measurement and
Payment shall be made by the square yard (CY) of No. 57 Stone completed and accepted in place.

. Geotextile Underlayment — (Class 2) Type C (S5Y): Geotextile Underlayment — (Class 2) Type C

shall include all costs associated with the placement of geotextile underlayment in accordance
with the praject specifications and construction plans. The cost shall include all materials, labor,
tools, equipment, and incidentals necessary for the placement of geotextile. Measurement and
Payment shall be made by the square yard (SY) of Geotextile Underlayment completed and
accepted in place.

M. Asphalt Paving (SY): Asphalt paving shall include the costs of all asphalt and subgrade material

necessary for the construction of asphalt driveways in accordance with the drawings. The cost
shall include all materials, labor, tools, equipment, and incidentals necessary to construct asphalt
driveways. Measurement and Payment shall be made by the square yard (SY) of Asphalt
Driveway completed and accepted in place.

PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION - (NOT APPLICABLE TO THIS SECTION)

10059106

END OF SECTION
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SECTION 01 2513
PRODUCT SUBSTITUTIONS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1.

The procedure for requesting substitution approval for a product which is specified by
descriptive or performance criteria or defined by reference to one or more of the following:
a. Name of manufacturer.

b. Name of vendor.

¢. Trade name.

d. Catalog number,

This Section does not address substitutions for major equipment. See "Instructions to
Bidders."

B. Related Sections include but are not necessarily limited to:

1.
2.

Bidding Requirements, Contract Forms, and General Conditions.
Division 1 - General Requirements.

C. Requests for Substitution - General:

1.
2.

3.

Base all bids on materials, equipment, and procedures specified.

Certain types of equipment and kinds of material are described in specifications by means of
references to names of manufacturers and vendors, trade names, or catalog numbers. When
this method of specifying is used, it is not intended to exclude from consideration other
products bearing other manufacturer's or vendot's names, trade names, or catalog numbers,
provided said products are capable of accomplishing the same tasks as the products
specifically indicated.

Other types of equipment and kinds of material may be acceptable.

1.2 QUALITY ASSURANCE

A. In making request for substitution or in using an approved product, Contractor represents:

1.

2,
3.

4,

He has investigated proposed product, and has determined that it is adequate or superior in
all respects to that specified, and that it will perform function for which it is intended.

He will provide same guarantee for substitute item as for product specified.

He will coordinate installation of accepted substitution into work, to include building
modifications if necessary, making such changes as may be required for work to be
complete in all respects.

He waives all claims for additional costs related to substitution which subsequently arise.

1.3 DEFINITIONS

A. Product: Manufactured material or equipment.

1.4 PROCEDURE FOR REQUESTING SUBSTITUTION

A. Considered after award of Contract.

B. Wriiten requests through Contractor only.

C. Transmittal Mechanics:

1.

10059106

Follow the transmittal mechanics prescribed for shop drawings in Section 01 33 00.
a.  Product substitution will be treated in a manner similar to "deviations,” as described in
Section 01 33 00, Paragraph 1.3 B.6.
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b. List the letter describing the deviation and justifications on the transmittal form in the
space provided under the column with the heading "DESCRIPTION."
1} Include in the transmittal letter, either directly or as a clearly marked attachment,
the items listed in paragraph D below.

D. Transmittal Contents:

1. Product identification:
a. Manufacturer's name.
b. Telephone number and representative contact name.
¢. Specification section or drawing reference of originally specified product, including

discrete name or tag number assigned to original product in the Contract Documents,

2. Manufacturer's literature clearly marked to show compliance of proposed product with
Contract Documents.

3. Hemized comparison of original and proposed product addressing product characteristics
including but not necessarily limited to:

a. Size.
b. Composition or materials of construction.
c. Weight.

d. Electrical or mechanical requirements.
4. Product experience:
a. Location of past projects utilizing product.
b. Name and telephone number of persons associated with referenced projects
knowledgeable concerning proposed product.
¢. Available field data and reporis associated with proposed product.
Data relating to changes in construction schedule.
Data relating to changes in cost.
7. Samples:
a. Atrequest of Engineer.
b. Full size if requested by Engineer.
¢. Held until substantial completion.
d. Engineer not responsible for loss or damage to samples.

1.5 APPROVAL OR REJECTION

[= W ¥ ]

A. Written approval or rejection of substitution given by the Engineer,

B. Engineer reserves the right to require proposed product to comply with color and paitern of
specified product if necessary to secure design intent.

C. In event substitution results in a change of Contract price or time, provisions in General
Conditions will be applied for adjustment.

D. Substitutions will be rejected if:
1. Submittal is not through the Contractor with his stamp of approval.
2. Requests are not made in accordance with this Section.
3. Inthe Engineer's opinion, acceptance will require substantial revision of the original design.
4. In the Engineer's opinion, substitution is not equal to original product specified or will not
perform adequately the function for which it was intended.

END OF SECTION
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SECTION 01 30 00
SPECIAL CONDITIONS

PART 1 - GENERAL

1.1 PRECONSTRUCTION CONFERENCE

A,

A preconstruction conference shall be held at the County of Newberry after award of Contract.
Engineer will notify the Contractor as to the date, time and location of the conference.
Contractor's Project Manager and Project Superintendent and Contractor's Subcontractor
Representatives shall attend.

1.2 DRAWINGS AND CONTRACT DOCUMENTS FOR CONTRACTOR USE

A,
B.

Refer to General Conditions

Contractor shall pick up all documents within 10 days from date of Notice to Proceed.

1.3 ORDER OF CONSTRUCTION AND CONSTRUCTION SCHEDULE

A,

See General Conditions Paragraph 4,10,

1.4 PROJECT MEETINGS

A

F.

The Engineer will conduct construction meetings as needed involving:
1. Contractor's project manager.

2. Contractor’s project superintendent.

3. Owner's designated representative(s).

4. Engineer's designated representative(s).

5. Contractor's subcontractors as appropriate to the work in progress,

Meetings conducted may be called by ENGINEER at convenient times throughout duration of
the Project.

The Engineer will take meeting minutes and submit copies of meeting minutes to participants
and designated recipients identified at the Preconstruction Conference. Corrections, additions or
deletions to the minutes shall be noted and addressed at the following meeting.

The Engineer will schedule meetings for most convenient time frame.

The Engineer will have available at each meeting full chronological file of all previous meeting
minutes,

The Contractor shall have available at each meeting up-to-date record drawings.

1.5 SPECIAL CONSIDERATIONS

A,

B.

10059106

Contractor shall be responsible for negotiations of any waivers or alternate arrangements
required to enable transportation of materials to the site.

Store and stockpile materials in an orderly manner on the SCDOT right-of-way and keep the
encroachment on the roadway to a minimum. Ensure that the road is totally clear by the end of
day’s work.

Maintain in good repair temporary structures, fences, barricades, and other related items.
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H.

Electrical Power and Lighting. The electrical power required during construction shall be
provided by each Contractor as required by him. This service shall be installed by a qualified
electrical contractor. Lighting shall be provided by each Contractor in all spaces at all times
where necessary for good and proper workmanship, for inspection or for safety.

Special Hazards. Each Contractor and his subcontractor’s Public Liability and Property Damage
Insurance shall provide adequate protection against the following special hazards:

1. Blasting
2. Excavation
3. Flooding

Safety. Each Contractor alone shall be solely and completely responsible for conditions of the
Job site in connection with his work, including safety of all persons and property, preparatory to
and during performance of the work. This requirement shall apply continuously and not be
limited to normal working hours.

I The Construction Documents, and the construction hereby contemplated are to be govemned,
at all times, by applicable provisions of local and State laws and regulations, and Federal
taws, including but not limited to, the latest amendments of the following; Department of
Labor, Bureau of Labor Standards Safety and Health Regulations for Construction, and
Williams and Steiger Occupational Safety and Health Act of 1970, including rules and
regulations pursuant thereto, applicable to the Work and performance of the Contract
{OSHA).

2. The duty of the Engineer to conduct construction review of each Contractor's performance
is not intended to include review of the adequacy of the Contractor's safety measures in, on,
or near the construction site.

3. Ali explosives shall be stored in a secure manner and all storage places shall be marked
clearly “DANGEROUS EXPLOSIVES", and shall be in the care of competent watchmen at
all times.

Inspections by Federal and State Agencies. Authorized representatives and agents of the State
and Federal Government shall be permitted to inspect all work, materials, payrolis, records of
personnel, invoices of materials, and other relevant data and records.

Water. Water used on the project shall be fresh and of drinkable quality. Water obtained from
nearby streams will not be acceptable for use on the project.

1.6 DATA AND MEASUREMENTS

A,

The data given in the specifications and shown on the Plans and Drawings is believed to be
accurate but the accuracy is not guaranteed. The Contractor must take all levels, locations,
measurements, and verify all dimensions of the job site prior to construction and must adapt his
work into the exact construction. Scale measurements taken from prints are not considered for
more than reference, larger scale drawings take precedence over smaller scale, and shop
drawings take precedence over all others.

1.7 PROTECTION AND RESTORATION OF PUBLIC AND PRIVATE PROPERTY,
INCLUDING EASEMENTS

A.

10059106

General. Carefully protect ail public and private property affected by construction operations.

Such restorations shall include clearing of rock and debris, seeding, sodding, and transplanting

of lawns, hedges, or ornamental plantings and repair or replacement of driveways, driveway

culverts, walks, or other private facilities.

1. Trees that are to be protected will be shown on the Plans or will be marked by the Owner
prior to construction. Prior to any clearing, the Contractor shall schedule meeting with a
representative of the Owner, and the Engineer to discuss the work and agree on marking
trees that can be protected.

2. Confirm the marking of trees with the Inspecior at least seventy-two (72} hours prior to the
start of any construction, to ensure that all trees to be protected have been marked.
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B.

3. Take every precaution to protect trees from damage by boarding or wrapping of trunks,
tying back limbs, etc. On all standing trees, marked or otherwise, any broken limbs shall be
neatly removed, any scarred or barked areas shall be neatly repaired, any cut roots shall be
trimmed and all painted with a tree paint approved by the Engineer.

Repair of Lawn or "Kept" Areas. Any area stripped of vegetation shall not be left for more than

fourteen (14) days without top soiling and seeding. This includes stockpiled dirt, regardless of

its location.

1. All areas disturbed by construction shall be regraded to original contours leaving the ground
free from lumps, ridges and depressions which would cause standing water,

2. All lawn or "kept" areas shall be reseeded as per Section 32 92 00,

3. Properly care for all areas, and supply sufficient water to insure proper growth of grass.
Replant all areas where grass is not established at intervals of ten (10) days, continuing until
a good growth of grass is established.

4. Topsoil as defined in this section shall be original topsoil removed and stockpiled for this
purpose.

5. Excess excavated soil as a result of the tank installation shall be removed and disposed of by
the contractor at their expense and included in the lump sump price of the tanks
installations.

Restoration of Driveways, Driveway Culverts, and Pavements. When open cutting of driveways
is approved, saw all asphaltic and concrete drives and pavements prior to excavation. Protect
wet area from cracks or other change. Replace all drives, driveway culverts, and pavements with
materials similar in color, surface, texture and alignment of the existing pavements and in
accordance with the pavement replacement detail on the Plans. Coordinate any driveway closing
with the property Owner.

1.8 SITE CONDITIONS

A.

The Contractor acknowledges that he has investigated prior to bidding and satisfied himself as to
the conditions affect in the work, including but not restricted to those bearing upon
transportation, disposal, handling and storage of materials, availability of labor, water, electric
power, roads, and uncertaintics of weather, river stages, water tables, or similar physical
conditions at the site, the conformation and conditions of the ground, the character of equipment
and facilities needed preliminary to and during prosecution of the work. The Contractor further
acknowledges that he has satisfied himself as to the character, quality, and quantity of surface
and subsurface materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of each site, including all exploratory work done on behalf of
the Owner on the site or any contiguous site, as well as from information presented by the
drawings and specifications made a part of this Contract, or any other information made
available to him prior to receipt of Bids. Any failure by the Contractor to acquaint himself with
the available information will not relieve him from responsibility for estimating properly the
difficuity or cost of successfully performing the work, The Owner assumes no responsibility for
any conclusions or interpretations made by the Contractor on the basis of the information made
available by the Owner.

1.9 CLEANUP REQUIREMENTS

A,

B.

10059106

Cleanup operations shall be conducted daily.

1, Contractor shall keep the work areas free at all times from accumulations of waste materials
and rubbish,

2. Volatile waste shall be properly stored in covered metal containers and removed daily.

3. Wastes shall not be buried or burned on the site or disposed of into storm drains, sanitary
sewers, streams, or waterways.  All wastes shall be removed from the site and disposed of
in a manner complying with local ordinances and anti-pollution laws,

Contractor shall make the necessary arrangements for proper off-site storage areas.
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C. Contractor shall keep all equipment and materials within construction easements of road rights-
of-way and protect private property from damage due to construction.

1.10 HISTORICAL AND ARCHAEOLOGICAL

A. If during the course of construction, evidence of deposits of historical or archaeological interest
is found, the Contractor shall cease operations affecting the find and shall notify the Owner, No
further disturbance of the deposits shall ensue until the Contractor has been notified by the
Owner that Contractor may proceed. Compensation to the Contractor, if any, for lost time or
changes in construction resulting from the find, shall be determined in accordance with changed
or extra work provisions of the Contract Documents.”

1.11 EROSION CONTROL SPECIAL CONDITIONS

A. Contractor’s attention is directed to the approved “Notification Form for Sites Disturbing Less
than 1-acre (Not Part of a Larger Common Plan, Non-Coastal County)” which is attached in
Appendix B. All requirements shall be in force and maintained by Contractor as required during
the performance of the project.

PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION - (NOT APPLICABLE TO THIS SECTION)

END OF SECTION

10059106 Newberry County Capital Sales Tax Project No. 6
Ten Water Point Locations for the Consolidated Fire District
SPECIAL CONDITIONS
013000-4



SECTION 01 33 00
SUBMITTALS

PART 1 - GENERAL

1.1 SUMMARY

A.

B.

General:
1. Section Addresses:
a. Mechanics and administration of the submittal process for shop drawings, operation and
maintenance manuals, and miscellaneous submittal items.

Related Sections include but are not necessarily limited to:
1. Sections in Divisions 3, 31, and 33, submittal requirements,

1.2 SUBMITTALS: GENERAL

A,

™

Transmit all submittals to: Clayton Construction Company

HDRIICA Engineering, Ine. 121 Venture Blvd. Suite A

H22 Lady Street Spartanburg, SC 29306
Cotumbie; S€-29261 Attn: Josh Kale
Attr—ThemasMilles, PE

Ensure all transmittals are from Contractor and bear his approval stamp. Transmittals will not be
received from or returned to subcontractors.

Provide submittal information defining specific equipment or materials utilized on the project.
Generalized product information not clearly defining specific equipment or materials to be
provided will be rejected.

Calculations required in individual specification sections will be received for information
purposes only and will be returned stamped "E. Engineer's Review Not Required" to
acknowledge receipt.

Assure submittals meet the following schedule:
1. Shop drawings:
a. Submittal and approval prior to 50 percent completion.
2. Schedule of shop drawings.
a. Submitted and approved within 90 days of receipt of Notice to Proceed.
3. Operation and Maintenance Manuals and Data Record Sheets:
a. [Initial submittal within 60 days afier date shop drawings are approved.
b. Payment will not be made on any equipment or materials until an approved Operation
and Maintenance Manual is received.

Retainage will not be reduced below five (5) percent until all shop drawings are approved.

Final payment on the project shall not be made until final approved copies of all Operation and
Maintenance Manuals including Equipment Record Sheets (with equipment serial numbers)
have been received.

1.3 SUBMITTALS: SHOP DRAWINGS

A. Transmittal Mechanics:

10059106

1. Utilize two separate transmittals to transmit all shop drawings for equipment/products to be
incorporated into the work. Provide a separate transmittal for any samples associated with
aforementioned shop drawing.

2. Number transmittals consecutively beginning with 1.
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Assure resubmitted items retain the original number but with an added suffix letter starting
with "A."

Assure only one specification section is covered by one letter of transmittal.

Provide breakout of each transmittal component on transmittal form "A." Each component
thus defined shall receive specific action by the Engineer. Define manufacturer, item, tag ;
number, and Drawing/Specification reference. !
Do not change the scope of any resubmittal from the original transmittal scope. If some

components of the original transmittal are approved and others are not, the Contractor shall

not resubmit the approved components in subsequent resubmittal packages. Provide a

summary sheet containing all components of the original transmiital at the front of each

resubmittal. Indicate each component as either "approved,” "outstanding,” or "submitted for

action." Items previously approved shall be referenced to the transmittal in which approval

was received. "Qutstanding” items are defined as items unapproved and not yet resubmitted

for action. "Submitted for action” shall indicate items which are included for review in the

transmittal.

Provide four (4) copies of each submittal for the Engineer plus the number required by the

Contractor. The total number of copies shall not exceed ten (10).

For items not covered in paragraph 7, submit one reproducible transparency and one print of

each drawing until approval is obtained. Utilize mailing tube, do not fold. The reproducible

shall be marked and returned to the Contractor for his reproduction and distribution.

Provide clear space (3 IN SQ} for Engineer stamping of each component defined in A.1.

. Marks on transmittal by Contractor shall not be in red and shall be duplicated on all copies

transmitted. Qutline Contractor marks on reproducible transparencies with a rectangular
box.

B. Transmittal Contents:

2,

Coordinate and identify shop drawing contents so that all items can be easily verified by the
Engineer,

Identify equipment or material use, tag number, drawing detail reference, weight, and other
project specific information.

Provide sufficient information together with technical cuts and technical data to ailow an
evaluation to be made to determine that the item submitted is in compliance with the
Contract Documents.

Water Tank submittals should also be stamped by the manufacture indicating their review of
details and that the inclusion of the tank accessories meeting their requirements of the
manufactures installation manual.

Submit items like equipment brochures, cuts of fixtures, product data sheets or catalog
sheets on 8-1/2 x 11 inch pages. Indicate exact item or model and all proposed options.
Include legible scale details, sizes, dimensions, performance characteristics, capacities, test
data, anchoring details, installation instructions, storage and handling instructions, color
charts, layout drawings, parts catalogs, rough-in diagrams, wiring diagrams, controls,
weights and other pertinent data. Arrange data and performance information in format
similar to that provided in Contract Documents. Provide, at minimum, the detail provided in
the Contract Documents.

If proposed equipment or materials deviate from the Specifications or Drawings in any way,
clearly note the deviation and justify the said deviation in detail in a separate letter
immediately following the transmittal sheet. If explanation is not given, shop drawings will
be returned without action.

1.4 SUBMITTALS: SAMPLES

A. Identify sample as to: manufacturer, item, use, type, project designation, tag number,
specification section or drawing detail reference, color, range, texture, finish and other pertinent
data.

B. Include application specific brochures, and installation instructions.

10059106
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C. Provide Contractor's stamp of approval on samples as indication of his checking and verification
of dimensions and coordination with interrelated work.

D. Resubmit samples of rejected items.

E. Approved samples submitted or constructed, constitute criteria for Jjudging completed work.
Finished work or items not equal to samples will be rejected.

F. Samples may be retained for comparison purposes and the Contractor shall remove samples
when directed, Contractor to include in bid all costs of furnishing and removing samples.

L5 SUBMITTALS: OPERATION, MANUFACTURER INSTALLATION MANUAL AND
MAINTENANCE MANUALS AND EQUIPMENT RECORD SHEETS

A. Transmittal Mechanics:

1.
2.

3.
4,

(=)

See Paragraph 1.2 C.

Provide transmittai form for Operation and Maintenance Manual with ori ginal number of
the approved item plus a suftix "O-M."

Submit one copy until approval is received.

Acceptable submittals will be retained with the transmittal form returned with a request for
five additional copies.

Deficient submittals will be returned along with the transmittal form which will be marked
to indicate deficient areas.

Identify resubmittals with the original number plus a suffix letter starting with "A."
Submit Operation and Maintenance Manuals printed on 8-1/2 x 11 IN size heavy first
quality paper with standard three-hole punching and bound in stiff metai hinged binder
constructed as a three-post style. Provide binders with titles. Tab each section of manuals
for easy reference with plastic-coated dividers. Provide index for each manual.

Reduce drawings or diagrams bound in manuals to an 8-1/2 x 11 IN or 11 x 17 IN size.
However, where reduction is not practical to ensure readability, fold larger drawings
separately and place in viny! envelopes which are bound into the binder. Identify vinyl
envelopes with drawing numbers.

B. Transmittal Content:

10059106

Submission of Operation and Maintenance Manuals is applicable but not necessarily limited

to:

a.  Major equipment.

b. Tank Accessories.

¢. Manufacturers Installation Manual

Prepare operation and maintenance manuals which include, but are not necessarily limited

to, the following detailed information, as applicable:

a. Equipment function, normal operating characteristics, limiting operations.

b. Assembly, disassembly, installation, alignment, adjustment, and checking instructions.

¢. Operating instructions for start-up, routine and normal operation, regulation and

control, shutdown, and emergency conditions.

Lubrication and maintenance instructions.

Guide to "troubleshooting."

Parts list and predicted life of parts subject to wear.

Outline, cross-section, and assembly drawings; engineering data; and electrical

diagrams, including elementary diagrams, wiring diagrams, connection diagrams, word

description of wiring diagrams and interconnection diagrams.

Test data and performance curves.

i. A list of recommended spare parts with a price list and a list of spare parts provided
under these specifications.

J. Copies of installation instructions, parts lists or other documents packed with
equipment when delivered,

k. Instrumentation or tag numbers relating the equipment back to the Contract Documents.

@ e e

=
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L. Include a filled-out copy of the Equipment Record Sheet as the first page(s) of each
Operation and Maintenance Manual. Complete maintenance requirements in detail.
Simple reference to the Manual is not acceptable.

m. For equipment items involving components or subunits, an Equipment Record Sheet for
each operating component or subunit is required.

PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION

3.1 SUBMITTALS: APPROVAL OR REJECTION

A

B.

13059106

Items within Transmittals will be reviewed for overall design intent and will receive one of the
following Actions:

A - FURNISH AS SUBMITTED

B - FURNISH AS NOTED (BY ENGINEER)

C - REVISE AND RESUBMIT

D - REJECTED

Transmittals returned with approval "A" or "B" are considered ready for fabrication and
installation. If for any reason a transmittal that has an "A" or "B" approval is resubmitted, it must
be accompanied by a letter defining the changes that have been made and the reason for the
resubmittal. The Cantractor shall assure that previously approved documents are destroyed when
they are superseded by a resubmittal as such,

Transmittais with Approval "A" or "B" combined with Action "C" (Revise and Resubmit) or "D"

(Rejected) will be individually analyzed giving consideration as follows:

1. The portion of the transmittal given "C" or "D" will not be distributed (unless previously
agreed to otherwise at the Preconstruction Conference). The "C" or "D" drawings will be
marked up and returned to the Contractor. It shall be the Contractor's responsibility to
ensure that these items are corrected and resubmitted.

2. Items marked "A" or "B" will be fully distributed.

3. Ifaportion of the items or system proposed are acceptable, however, the major part of the
individual drawings or documents are incomplete or require revision, the entire submittal
may be given "C" or "D" action. This is at the sole discretion of the Architect/Engineer. In
this case, some drawings may contain relatively few or no comments or the statement,
"Resubmit to maintain a complete package." Distribution to the Owner and field will not be
made (unless previously agreed to otherwise),

Failure to include any specific information specified under the submittal paragraphs of the
specifications shall result in the transmittal being returned to the Contractor unapproved.

All costs, associated with the review of any shop drawing resubmitted more than once shall be
borne by the Contractor with said costs being deducted from the lump sum amount shown in the
Contractor's proposal.

In addition to calculations stamped and returned "E. Engineer's Review Not Required," other
transmittals such as submittals which the Engineer considers as "Not Required," submittal
information which is supplemental to but not essential to prior submitted information, or items
of information in a transmittal which have been reviewed and approved in a prior transmittal,
will be returned with action "E. Engineer's Review Not Required."

END OF SECTION
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SECTION 01 35 05
ENVIRONMENTAL PROTECTION AND SPECIAL CONTROLS

PART 1 - GENERAL

1.1 SUMMARY

A. Section Addresses:
1. Minimizing the pollution of air, water, or land; control of noise, the disposal of solid waste
materials, and protection of deposits of historical or archaeological interest.

1.2 SUBMITTALS

A. Shop Drawings:
1. See Section 01 33 00.
2. Prior to the start of any construction activities submit:
a. A detailed proposal of all methods of control and preventive measures to be utilized for
environmental protection.
b. A drawing of the work area, haul routes, storage areas, access routes and current land
conditions including trees and vegetation.

PART 2 - PRODUCTS - {(NOT APPLICABLE TC THIS SECTION}

PART 3 - EXECUTION

3.1 INSTALLATION

A. Employ and utilize envirenmental protection methods, obtain all necessary permits, and fully
observe all local, state, and federal regulations.

B. Land Protection:

1. Except for any work or storage area and access routes specificaily assigned for the use of
the Contractor, the land areas outside the limits of construction shall be preserved in their
present condition. Contractor shall confine his construction activities to areas defined for
work within the Contract Documents.

2. Manage and control all borrow areas, work or storage areas, access routes and embankments
to prevent sediment from entering nearby water or land adjacent to the work site.

3. Restore all disturbed areas including borrow and haul areas and establish permanent type of
locally adaptable vegetative cover,

4. Unless earthwork is immediately paved or surfaced, protect all side slopes and back slopes
immediately upon completion of final grading.

5. Plan and execute earthwork in a manner to minimize duration of exposure of unprotected
soils.

6. Except for areas designated by the Contract Documents to be cleared and grubbed, the
Contractor shall not deface, injure or destroy trees and vegetation, nor remove, cut, or
disturb them without approval of the Engineer. Any damage caused by the Contractor's
equipment or operations shali be restored as nearly as possible to its original condition at the
Contractor's expense.

C. Surface Water Protection:
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Unless otherwise approved by Engineer, restrict construction operations in streams and
impoundments to those areas that must be entered for the construction of temporary or
permanent structures. As soon as conditions permit, promptly clear streams and
impoundments of all falsework, pilings to be remaved, debris, and other obstructions placed
therein or caused by the construction operations. Avoid frequent fording of live streams
with construction equipment; use temporary bridges or other structures wherever an
appreciable number of stream crossings are necessary. Unless otherwise approved by
Engineer, do not operate mechanized equipment in live streams except as may be required
to construction channel changes and temporary or permanent structures, and to remove
temporary structures.

a. If Contractor fails to adequately control erosion, pollution, and/or situation, Owner
reserves the right to employ outside assistance or to use his own forces to provide the
necessary corrective measures. Such incurred direct costs will be charged to the
Contractor.

Utilize, as necessary, erosion control methods to protect side and back slopes, and minimize

the discharge of sediment to the surface water leaving the construction site as soon as rough

grading is complete. These controls shall be maintained until the site is ready for final
grading and landscaping or until they are no longer warranted and concurrence is received
from the Engineer. Physically retard the rate and volume of runon and runoff by:

a. Implementing structural practices such as diversion swales, terraces, straw bales, silt
fences, berms, storm drain inlet protection, rocked outlet protection, sediment traps and
temporary basins.

b. Implementing vegetative practices such as temporary seeding, permanent seeding,
mulching, sod stabilization, vegetative buffers, hydroseeding, anchored erosion control
blankets, sodding, vegetated swales or a combination of these methods.

¢.  Providing Construction sites with graveled or rocked access entrance and exit drives
and parking areas to reduce the tracking of sediment onto public or private roads.

Discharges from the construction site shall not contain pollutants at concentrations that

produce objectionable films, colors, turbidity, deposits or noxious odors in the receiving

stream or waterway.

Solid Waste Disposal:

L.
2.
3.

4.

Collect solid waste on a daily basis,

Provide disposal of degradable solid waste to an approved solid waste disposal site.
Provide disposal of nondegradable solid waste to an approved solid waste disposal site or in
an alternate manner approved by Engineer and regulatory agencies.

No building materials wastes or unused building materials shall be buried, dumped, or
disposed of on the site.

Fuel and Chemical Handling:

1.
2.

Store and dispose of chemical wastes in a manner approved by regulatory agencies.

Take special measures to prevent chemicals, fuels, oils, greases, herbicides, and insecticides
from entering drainage ways.

Do not allow water used in onsite material processing, concrete curing, cleanup, and other
waste waters to enter a drainage way(s) or stream.

The Contractor shall provide containment around fueling and chemical storage areas to
ensure that spills in these areas do not reach waters of the state.

Control of Dust:

The control of dust shall mean that no construction activity shall take place without
applying all such reasonable measures as may be required to prevent particulate matter from
becoming airborne so that it remains visible beyond the limits of construction. Reasonable
measures may include paving, frequent road cleaning, planting vegetative groundcover,
application of water or application of chemical dust suppressants. The use of chemical
agents must be approved by the State of South Carolina DOT.

Utilize methads and practices of construction to eliminate dust in full observance of agency
regulations.
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3. The Engineer will determine the effectiveness of the dust control program and may request
the Contractor to provide additional measures, at no additional cost to Owner.

Burning:

I. Do not burn material on the site. If the Contractor elects to dispose of waste materials by
burning, make arrangements for an off-site burning arca and conform to all agency
regulations,

Control of Noise:
1. Control noise by fitting equipment with appropriate mufflers.

Completion of Work:

1. Upon completion of work, leave area in a clean, natural looking condition.

2. Ensure all signs of temporary construction and activities incidental to construction of
required permanent work are removed.

Historical Protection:

1. If during the course of construction, evidence of deposits of historical or archaeological
interests are found, cease work affecting find and notify Engineer. Do not disturb deposits
until written notice from Engineer is given to proceed.

2. The Contractor will be compensated for lost time or changes in construction to avoid the
find based upon normal change order procedures.

Petroleum Contaminated Soils:

1. If petroleum contaminated soils are encountered, notify Owner and Engineer immediately.

2. Where these soils are found, excavate the entire trench and replace with Select Fill upon
backfilling.

3. Petroleum contaminated seils are not to be stockpiled. The soils must be hauled to a State
approved facility permitted to accept this material.

4. Ferrous piping materials with nitrile gaskets shall be instailed where petroleum
contaminated soils were present in the trench.

END OF SECTION
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SECTION 01 65 50
PRODUCT DELIVERY, STORAGE, AND HANDLING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
. Scheduling of product delivery,
2. Packaging of products for delivery.
3. Protection of products against damage from:
a. Handling.
b. Exposure to elements or harsh environments.

B. Related Sections include but are not necessarily limited to:
1. Division 00 - Bidding Requirements, Contract Forms, and General Conditions.
2. Division 01 - General Requirements.

C. Payment:
1. No payment will be made to Contractor for equipment or materials not properly stored and
insured or without approved shop drawings.
a. Previous payments for items will be deducted from subsequent progress estimate(s) if
proper storage procedures are not observed.

1.2 DELIVERY

A. Scheduling:
1. Schedule delivery of products or equipment as required to allow timely installation and to
avoid prolonged storage.

B. Packaging:
1. Deliver products or equipment in manufacturer's original unbroken cartons or other
containers designed and constructed to protect the contents from physical or environmental
damage.

C. Identification:
1. Clearly and fully mark and identify as to manufacturer, item, and installation location.

D. Protection and Handling:
1. Provide manufacturer’s instructions for storage and handling.

PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION

3.1 PROTECTION, STORAGE AND HANDLING

A. Unloading:
1. Equipment and facilities for unloading, hauling, distributing and storing materials shall be
furnished by the Contractor and shall at all times be available for use in unloading materials.

B. Handling:
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Proper and suitable tools and equipment shall be used for the safe and convenient handling
and installation of the FRP tanks and equipment. Pipe, fittings and other materials shall be
carefully handled so as to prevent breakage and as to prevent damage to the fittings. FRP
tanks shall not be unleaded by rolling or dropping off of trucks or cars, but shall be handled
by carefully lifting and lowering into position, using approved slings or clamps which shall
be provided for the purpose. If any tank, pipe or fitting is discovered to be cracked, broken
or defective, after being laid, it shall be removed and replaced with sound material at the
expense of the Contractor. All pipe and fittings shall be thoroughly cleaned before being
installed and shali be kept clean until accepted in the completed work.

C. Distribution:

1.

Materials shall be distributed and placed so as to least interfere with traffic. No street or
roadway may be closed without first obtaining permission of the proper authorities. The
Contractor shall furnish and maintain proper warning signs and obstruction lights for the
protection of traffic along highways, streets and roadways upon which material is
distributed. No distributed materials shall be placed in drainage ditches.

D. Storage:

1.

All FRP Tanks, fittings and other materials that cannot be stored on the site of the work,
shall be stored by the contractor for subsequent use when needed. The Contractor shall
make his own arrangements for the use of storage areas.

Excavation spoiis and fill stock piles shall not be stored on any site in any way that inhibits
the Property Owners use of the residence. All stockpiles/ spoils piles shall have silt fence
installed around the perimeters as shown on the construction plans. The Contractor shall
furnish, install, maintain, inspect and if necessary replace all erosion and sediment control
measures.

3.2 FIELD QUALITY CONTROL

A,

Inspect Deliveries:
1.

Inspect all products or equipment delivered to the site prior to unloading. Reject all products
or equipment that are damaged, used, or in any other way unsatisfactory for use on Project.

B. Monitor Storage Area:

10059106

L.

Monitor storage area to ensure security of materials and equipment to be incorporated into
the project. Provide protection from adverse weather conditions and ensure suitable
temperature and moisture conditions are maintained.

END OF SECTION
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PART 1 -

SECTION 01 70 00
CONTRACT CLOSEOUT

GENERAL

1.1 SUMMARY

A. Section Includes:

L.

Description of procedures to be followed and related work required to accomplish an
orderly transfer of Project deliverables from the Contractor to the Owner.

B. Related Sections include but are not necessarily limited to:

1.

Division 01 - General Requirements.

1.2 DEFINITIONS

A. Punch List: A [ist of construction items found to be deficient or incomplete through review of
the Work by Engineer and communicated in writing to Contractor at any time during the
Contract Period.

B. Record Drawings: Drawings showing changes made during actual construction.

C. Manufacturer Certifications: The contractor will provide a certification from the Tank
Manufacture that the installation is in accordance with the manufacturer’s recommendations and
instailation manual,

1.3 SUBMITTALS
A. Substantial Completion:

L.

SRS

6.

Contractor shall notify the Owners Engineer that the Contractor considers the Work at a
particular site to be in Substantial Completion and request a Substantial Completion
inspection.

Record Drawings.

Certificates of Inspection and Occupancy if required in local jurisdiction.

A list of work not yet completed not to be considered for Substantial Completion.
Inventory of extra materials and spare parts ready for delivery to the Owner.

a. Organize by Specification Sections.

0O&M Manuals.

B. Final Completion:

1.

10059106

Contractor to notify Engineer that the Contractor considers the entire Work to have
progressed to final completion and provide the following documents;

Submittals required for Substantial Completion, and;

Record Drawings;

"Contractor's Affidavit, Release, and Waiver of Claim."

Consent of Surety to Final Payment with Power of Attorney atiached.

Sales Tax Certification.

Evidence of payments, if requested by Owner.

Final Payment Request,

Letter from SCDOT accepting the work in their right-of-way.

@ o o
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PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION
3.1 DELIVERY OF EXTRA MATERIALS AND SPARE PARTS

A,

B.

E.

Provide security and protection from the elements and maintenance, such as rotation of bearing
supported shafts, for the entire Contract Period.

No deliveries of partial inventories accepted.

Upen Substantial Completion, Engineer will notify Contractor in writing that extra materials and

spare parts may be delivered.

1. Deliver to Owner through Engineer unless otherwise directed in writing.

2. Contractor and representatives of Owner and Engineer shall inspect and inventory all items
delivered.

3. Inventory shall be revised to indicate any items delivered that were damaged or defective.

4. Contractor and Owner's and Engineer's representatives shall sign inventory certifying that
all items listed were delivered and that, unless otherwise noted on the inventory, all items
were in good condition at the time of delivery to Owner.

Engineer will review inventory for completeness and inform Contractor promptly of any
deficiencies therein.

Contractor shall replace all damaged and defective items noted on the inventory before
requesting final inspection.

3.2 INSPECTION FOR FINAL ACCEPTANCE AND PAYMENT

A,

E.

When the items of Work on the Punch List(s) have been completed, and Contractor considers the
Work of the entire Project is complete, he shall submit written certification that:

Contract Documents have been reviewed.

Work has been inspected for compliance with Contract Documents.

Work has been completed in accordance with Contract Documents.

Equipment and systems have been tested in the presence of Owner's representative and are
operational.

5. Work is completed and ready for final inspection.

6. Tank Installation is in accordance with the manufactures installation manual.

bl ol e

Engineer and Owner will make an inspection with the Contractor to verify the status of
completion within 7 calendar days after receipt of such certification.

Should Engineer consider that the Work is incomplete or defective:

I Engineer: Notify the Contractor in writing within 7 calendar days, listing the incomplete or
defective work.

2. Contractor: Remedy the stated deficiencies, and send a second written certification to
Engineer that the Work is complete.

3. Engineer will re-inspect the Work.

When Engineer finds the Work acceptable in accordance with the Contract Documents: Engineer
requests Contractor to make closeout submittals.

Re-inspection costs incurred by the Engineer will be billed to the Owner and deducted by the
Owner from the final payment to the Contractor.

3.3 FINAL APPLICATION FOR PAYMENT

A,
B.

10059106

Complete demobilization prior to submitting final application for payment.

Submit final application for payment in accordance with procedures and requirements stated in
the Conditions of the Contract.
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C. Engineer will review application and recommend final payment within 7 calendar days of receipt
of application.

END OF SECTION
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SECTION 03 09 00
CONCRETE

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
Cast-in-place concrete and grout.
2. Fiber reinforced concrete driveways and slabs.

1.

B. Related Sections include but are not necessarily limited to:

Division 00 - Bidding Requirements, Contract Forms, and General Conditions.

Division 01 - General Requirements.

Division 33 — Storage Tanks; Cast in place- Concrete Slabs, Concrete Deadman anchors.

1.
2.
3.

1.2 QUALITY ASSURANCE

A. Referenced Standards:
American Concrete Institute (ACT):

10059106

1.

a.
b.

TR PSR S0 A

a0

~EToE @

116R, Cement and Concrete Terminology.

211.1, Standard Practice for Selecting Proportions for Normal, Heavyweight and Mass
Concrete.

212.3R, Chemical Admixtures for Concrete.

304R, Guide for Measuring, Mixing, Transporting, and Placing Concrete.

304.2R, Placing Concrete by Pumping Methods.

305R, Hot Weather Concreting.

306R, Cold Weather Concreting.

318, Building Code Requirements for Structural Concrete.

347R, Recommended Practice for Concrete Formwork.

STM International (ASTM):

A82, Standard Specification Steel Wire, Plain, for Concrete Reinforcement.

A615, Standard Specification for Deformed and Plain Billet-Steel Bars for Concrete
Reinforcement (Including Supplementary Requirements S1).

C31, Standard Practice for Making and Curing Concrete Test Specimens in the Field.
C33, Standard Specification for Concrete Aggregates.

(€39, Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens,

(94, Standard Specification for Ready-Mixed Concrete.

C138, Standard Method of Test for Unit Weight, Yield, and Air Content (Gravimetric)
of Concrete.

C143, Standard Test Method for Slump of Hydraulic Cement Concrete.

C150, Standard Specification for Portland Cement.

C171, Standard Specification for Sheet Materials for Curing Concrete.

€172, Standard Practice for Sampling Freshly Mixed Concrete.

C173, Standard Test Method for Air Content of Freshly Mixed Concrete by the
Volumetric Method.

(231, Standard Test Method for Air Content of Freshly Mixed Concrete by the
Pressure Method,

C260, Standard Specification for Air Entraining Admixtures for Concrete.

€289, Standard Test Method for Potential Alkali-Silica Reactivity of Aggregates
{Chemical Method).

€309, Standard Specification for Liquid Membrane-Forming Compounds for Curing
Concrete,
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3.

4,

q. (330, Standard Specification for Lightweight Aggregates for Structural Concrete.

r. €494, Standard Specification for Chemical Admixtures for Concrete.

s. €496, Standard Test Method for Splitting Tensile Strength of Cylindrical Concrete
Specimens,

t. €567, Standard Test Method for Unit Weight of Structural Lightweight Concrete.

u. (618, Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan
for Use as a Mineral Admixture in Concrete.

v. Cl1315, Standard Specification for Liquid Membrane-Forming Compounds Having
Special Properties for Curing and Sealing Concrete.

w. D994, Standard Specification for Preformed Expansion Joint Filler for Concrete
(Bituminous Type).

x.  D1056, Standard Specification for Flexible Cellular Materials Sponge or Expanded
Rubber.

y. D1751, Standard Specification for Preformed Expansion Joint Filler for Concrete
Paving and Structural Construction (Nonextruding and Resilient Bituminous Types).

z. E329, Standard Specification for Agencies Engaged in the Testing and/or Inspection of
Materials Used in Construction,

United States Army Corps of Engineers {COE):

a. CRD-C572, Polyvinyl Waterstops.

International Building Code 2003, with SC amendments

B. Quality Control:

I

Concrete materials testing firm:
a. Contractor to employ and pay for services of a testing laboratory to:
1y Perform materials evaluation.
2) Design concrete mixes. .
3) Perform testing of concrete placed during construction :
Concrete testing agency to meet requirements of ASTM E329,
Engineer and/or Owner shall approve Contractor’s selection of concrete materials
testing firm prior to Notice to Proceed.
Do not begin concrete production until proposed concrete mix design has been approved by
Engineer.
a. Approval of concrete mix design by Engineer does not relieve Contractor of his
responsibility to provide concrete that meets the requirements of this Specification.
Adjust concrete mix designs when material characteristics, job conditions, weather, strength
test results or other circumstances warrant.
a. Do not use revised concrete mixes until submitted to and approved by Engineer.
Perform structural calculations as required to prove that all portions of the structure in
combination with remaining forming system has sufficient strength to safely support its own
weight plus the loads placed thereon,

C. Qualifications:

Ready mixed concrete batch plant certified by National Ready Mixed Concrete Association
{(NRMCA).

1.3 DEFINITIONS

A. Per ACT 116K except as modified herein:

10059106

L.
2.

P NS LR

Concrete fill: Non-structural concrete.

Concrete Testing Agency: Testing agency employed to perform materials evaluation,
design of concrete mixes or testing of concrete placed during construction.

Exposed concrete: Exposed to view after construction is complete,

Indicated: Indicated by Contract Documents.

Lean concrete: Concrete with low cement content.

Nonexposed concrete: Not exposed to view after construction is complete.

Required: Required by Contract Documents.

Specified strength: Specified compressive strength at 28 days.
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9.

Submitted: Submitted to Engineer.

1.4 SUBMITTALS

A. Shop Drawings:

1.
2.

5.

6.

See Section 01 33 00.

Concrete mix designs proposed for use. Concrete mix design submittal to include the

following information:

Sieve analysis and source of fine and coarse aggregates.

Test for aggregate organic impurities,

Test for deleterious aggregate per ASTM C289.

Proportioning of all materials.

Type of cement with mill certificate for cement.

Type of fly ash with certificate of conformance to specification requirements.

Slump.

Air content.

Brand, type, ASTM designation, and quantity of each admixture proposed for use.

28-day cylinder compressive test results of trial mixes per ACI 318 and as indicated

herein,

. Standard deviation value for concrete production facility.

roduct technical data including:

Acknowledgement that products submitted meet requirements of standards referenced.

Manufacturer's installation instructions.

Manufacturers and types:

1) Joint fillers.

2} Curing agents.

3) Bonding and patching mortar.

4) Construction joint bonding adhesive.

5} Non-shrink grout with cure/seal compound.

6) Waterstops.

Reinforcing steel: Show grade, sizes, number, configuration, spacing, location and all

fabrication and placement details.

a. Insufficient detail to permit installation of reinforcing without having to make
reference to Contract Drawings.

b.  Obtain approval of shop drawings by Engineer before fabrication.

Strength test results of in place concrete including slump, air content and concrete

temperature.

Records of any approved job site water addition and corresponding strength test(s).

TP e a6 op

oTe

1.5  DELIVERY, STORAGE, AND HANDLING

A. Storage of Material:

10059106

1.

Cement and fly ash:

a. Store in moisture proof, weathertight enclosures.

b. Do not use if caked or lumpy.

Aggregate:

a.  Store to prevent segregation and contamination with other sizes or foreign materials.
b.  Obtain samples for testing from aggregates at point of batching.

¢. Do not use frozen or partially frozen aggregates.

d. Do not use the bottom 6 inches of stockpiles in contact with ground.
e. Allow sand to drain until moisture content is uniform prior to use,
Admixtures:

a. Protect from contamination, evaporation, freezing, or damage.

b. Maintain within temperature range recommended by manufacturer.
¢. Completely mix solutions and suspensions prior to use.

Reinforcing steel:

a. Support and store all rebars above ground,
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B. Delivery:
1. Concrete:

a.

b.
c.
d

Transport from central plant to job site per ASTM C94.

Prepare a delivery ticket for each load for ready-mixed concrete,
Truck operator shall hand ticket to Owner's Representative at the time of delivery.
Ticket to show:

1) Mix identification mark,

2) Quantity delivered.

3} Amount of each material in batch.

4) QOutdoor temp in the shade.

5) Time at which cement was added.

6) Numerical sequence of the delivery.

7}  Amount of water added.

2. Reinforcing steel: Ship to jobsite with attached plastic or metal tags with permanent mark
numbers.

a.

Mark numbers to match shop drawing mark number.

PART 2 - PRODUCTS

2.1 ACCEPTABLE MANUFACTURERS

A. Subject to compliance with the Contract Documents, the following manufacturers are
acceptable:

a.
b.
c.
d.

Nonshrink, nonmetallic grout:
Sika "SikaGrout 212."

Gifford Hill "Supreme Grout."
Master Builders "Masterflow 713."

2. Epoxy grout:

a.
b.
c.

Master Builders "Brutem MPG."
Euclid Chemical Company, "High Strength Grout."
Fosroc, "Conbextra EPHF".

3. Expansion joint fillers:

a.
b,
c.

Permaglaze Co.,
Rubatex Corp.
Williams Products, Inc.

4. Waterstops, PVC:

a.
b.
c.

Greenstreak Plastic Products, Inc.
W.R.Meadows, Inc.
Burke Company.

5. Form coating:

a.
b.
c.

Richmond "Rich Cote."
Industrial Lubricants "Nox-Crete Form Coating.”
Protex "Pro-Cote."”

6. Prefabricated forms:

a,
b.
c.

Simplex "Industrial Steel Frame Forms."
Symons "Steel Ply."
Universal "Uniform,"

2.2 MATERIALS

A. Portland Cement: Conform to ASTM C150. Type IL

B. Fly Ash:

1. ASTM C618, Class F or Class C.
2. Nonstaining,

a.

10059106

Hardened concrete containing fly ash to be uniform light gray color.
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3. Maximum loss on ignition: 4 percent,

4. Compatible with other concrete ingredients.

5. Obtain proposed fly ash from a source approved by the State Highway Department in the
state where the Project is located for use in concrete for bridges.

Admixtures:

1. Air entraining admixtures: ASTM C260.
2. Water reducing, retarding, and accelerating admixtures:
a. ASTM C494 Type A through E.
. Conform to provisions of ACI 212.3R.
¢. Do not use retarding or accelerating admixtures unless specifically approved in writing
by Engineer and at no cost to Qwner,
d. Follow manufacturer's instructions.
¢. Use chloride free admixtures only.

3. Maximum total water soluble chloride ion content contributed from all ingredients of
concrete including water, aggregates, cementitious materials and admixtures by weight
percent of cement:

a. 0.10 all concrete.

4. Do not use calcium chloride.

Pozzolanic admixtures: ASTM C618.

6. Provide admixtures of same type, manufacturer and quantity as used in establishing required
concrete proportions in the mix design.

Lh

Water: Potable, clean, free of oils, acids, alkalis, and organic matter.

Aggregates:
1. Normal weight concrete: ASTM C33, except as modified below.
2. Fine aggregate: Clean natural sand.
a. No manufactured or artificial sand.
3. Coarse aggregate: Crushed rock, natural gravel, or other inert granular material.
a. Maximum amount of clay or shale particles: 1 percent.
4. Gradation of coarse aggregate:
a. Lean concrete and concrete topping: Size #7.
b.  All other concrete: Size #57 or #67.

Concrete Grout:
1. Nonshrink nonmetallic grout:
a. Nonmetallic, noncorrosive, nonstaining, premixed with only water to be added.
b.  Grout to produce a positive but controlled expansion.
c. Mass expansion not to be created by gas liberation.
d.  Minimum compressive strength of nonshrink grout at 28 days: 6500 psi.

2. Epoxy grout:
a. 3-component epoxy resin system.
1} Two liquid epoxy components.
2) One inert aggregate filler component.
b. Each component packaged separately for mixing at jobsite.

Reinforcing Steel:
1. ASTM A615, Grade 60.

Forms:
1. Prefabricated or job built,
2. Wood forms:

a. New 5/8 or 3/4 IN 5-ply structural plywood of concrete form grade.

b. Built-in-place or prefabricated type panel.

c. 4 x 8 FT sheets for built-in-place type except where smaller pieces will cover entire
area.
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d.  When approved, plywood may be reused.
3. Metal forms:
a. Metal forms excluding aluminum may be used.
b. Forms to be tight to prevent leakage, free of rust and straight without dents to provide
members of uniform thickness.
4. Chamfer strips: Clear white pine, surface against concrete planed.
5. Form ties: Removable end, permanently embedded body type with cones on outer ends not
requiring auxiliary spreaders,
a.  Cone diameter: 3/4 IN minimum to 1 IN maximunt.
b. Embedded portion 1 IN minimum back from concrete face.
¢. Ifnot provided with threaded ends, constructed for breaking off ends without damage to

concrete,
6. Form release: Nonstaining and shall not prevent bonding of future finishes to concrete
surface,
Waterstops:

Plastic: Corp of Engineers Specification CRD-C572.

1.

2. Serrated with center bulb.

3. Thickness: 3/8 TN,

4. Length (general use): 6 IN unless indicated otherwise.

5. Provide hog rings or grommets spaced at maximum 12 IN OC along the length of the water
stop.

6. Provide factory made waterstop fabrications at all changes of direction, intersections and

transitions leaving only straight butt splices for the field,

Waterstops, Preformed — Strip Type:
1. Manufacturers:
a. Hydrotite CJ by Greenstreak Plastics, Inc.

b.  Synko Flex.
c. Volclay Waterstop Rx.
2. Materials:

a.  Hydrophilic type waterstop manufactured solely for the purpose of preventing water
from traveling through construction joints.
b. Hydrotite type CJ-0725-3K or approved equal.

Chairs, Runners, Bolsters, Spacers, and Hangers:
1. Stainless steel, epoxy coated, or plastic coated metal,
a. Plastic coated: Rebar support tips in contact with the forms only.

Membrane Curing Compound: ASTM C309, Type I-D.

1. Resin based, dissipates upon exposure to UV light.

2. Curing compound shall not prevent bonding of any future coverings, coatings or finishes.

3. Curing compounds used in water treatment plant construction to be nontoxic and taste and
odor free.

Expansion Joint Filler:
1. Exterior driveways, curbs and sidewalks:
a.  Asphalt expansion joint filler.
b. ASTM D994,
2. Other use:
a. Fiber expansion joint filler.
b. ASTM DI1751.

2.3 CONCRETE MIXES

A,

10059106

General:
I. All concrete to be ready mixed concrete conforming to ASTM C94.
2. Provide concrete of specified quality capable of being placed without segregation and, when
cured, of developing all propetties required.
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3. All concrete to be normal weight concrete.

B. Strength:
1. Provide specified strength and type of concrete for each use in structure(s) as follows:
SPECIFIED
TYPE WEIGHT STRENGTH*
Concrete fill + Lean concrete Normal weight 2500 psi
Precast concrete Normal weight 5000 psi
All other general use concrete Normal weight 4000 psi

* Minimum 28-day compressive strength when tested in accordance with ASTM C39.

C. Air Entrainment: Provide air entrainment in all concrete resulting in a total air content percent
by volume as follows:

MAX AGGREGATE SIZE TOTAL AIR CONTENT PERCENT
1 INor3/4 IN 6+/-1.5
1/2 IN 61/2+/-1.5

1. Air content to be measured in accordance with ASTM C231, ASTM C173, or ASTM C138.

D. Slump: 4 inch maximum, 1 inch minimum.
1. Measured at point of discharge of the concrete into the concrete construction member.
2. Concrete of lower than minimum slump may be used provided it can be properly placed and
consolidated.

3. Pumped concrete:
a. Provide additional water at batch plant to allow for slump loss due to pumping.
b. Provide only enough additional water so that slump of concrete at discharge end of
pump hose does not exceed maximum slump specified above.
4. Determine slump per ASTM C143.

E. Selection of Proportions:
1. General - Proportion ingredients to:
a.  Produce proper workability, durability, strength, and other required properties.
b. Prevent segregation and collection of excessive free water on surface.
2. Minimum cement contents and maximum water cement ratios for concrete to be as follows:

MINIMUM CEMENT, LB/CY MAXIMUM WATER
SPECIFIED MAXIMUM  AGGREGATE SIZE, IN CEMENT RATIO BY
STRENGTH 1/2 3/4 1 WEIGHT

4000 564 564 564 0.42

3. Substitution of fly ash:
a. Maximum of 25 percent by weight of cement at rate of 1 LB fly ash for | LB of
cement.
4. Sand cement grout:
a. Three parts sand.
b. One part Portland cement.
c. Entrained air: Six percent plus or minus one percent.
d. Sufficient water for required workability.
e. Minimum 28-day compressive strength: 3,000 psi.
5. Normal weight concrete: Proportion mixture to provide desired characteristics using one of
methods described below:
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& Method 1 (Trial Mix): Per ACI 318, Chapter 5, except as modified herein.
1)  Air content within range specified above.
2) Record and report temperature of trial mixes.
3) Proportion trial mixes per ACI 211.1,
b. Method 2 (Field Experience): Per ACI 318, Chapter 5, except as modified herein:
1) Field test records must be acceptable to Engineer to use this method.
2) Test records shall represent materials, proportions and conditions similar to those
specified.

6. Required average strength to exceed the specified 28-day compressive strength by the
amount determined or calculated in accordance with the requirements of Paragraph 5.3 of
ACI 318 using the standard deviation of the proposed concrete production facility as
described in Paragraph 5.3.1 of ACI 318.

F. Flowable Fill:

I. Flowable fill shall be of cement, fly ash (or GGBFS), fine sand, water and air having a
consistency which will flow under a very low head.

2. Approximate quantities of each component per cubic yard of mixed material;

a. Cement (Type 1 or Type II): 50 LBS.
b. Flyash: 200 LBS.

c. Finesand: 2,700 LBS.

d. Water (approximate): 420 LBS.

€. Air content (approximate): 10 percent.

3. Actual quantities shall be adjusted to provide a yield of 1 CY with the materials used.

4. Approximate compressive strength should be 85 to 175 psi.

5. Fine sand shall be an evenly graded material having not less than 95 percent passing the No

4 sieve and not more than 5 percent passing the No. 200 sieve,

G. Fiber Reinforced Concrete:

L. Fiber Reinforced Concrete; A.S.T.M. C-1116 and shall be 100% virgin homopolymer
polypropylene monofilament fibrous reinforcement as manufactured by FORTA ECONO —
MONO.

Minimum fiber dosage rate of 1.0 LBS/CY, with a fiber length of % inch.
This design mix has a Mix ID# 4035A6; Registered with Carolina Concrete, Newberry, SC

2. Approximate quantities of each component per cubic yard of mixed material (4,000 psi)

PART 3 -

a, Cement (Type 1): 525 LBS

b. Fly ash class F: 100 LBS

c. Fine sand: 405 LBS

d. Coarse sand (Enoree sand): 606 LBS

¢. Coarse Aggregate {57 stone): 1877 LBS
f. Water: 33gal/275.22LBS

g. Air content: 6% by volume +/- 1.5%

h. W/C Ratio :0.43

EXECUTION

3.1 FORMING AND PLACING CONCRETE

A. Formwork:

1.

10059106

Contractor is responsible for design and erection of formwork.
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7.
8.

Construct formwork so that concrete members and structures are of correct size, shape,

alignment, elevation and position.

a. Allowable tolerances: As recommended in ACI 347R.

Provide slabs of minimum indicated depth when sloping foundation base slabs to drains.

a. For slabs on grade, slope top of subgrade to provide floor slabs of minimum uniform
indicated depth.

Openings: Provide openings in formwork to accommodate work of other trades.

a. Accurately place and securely support items built into forms.

Chamfer strips: Place 3/4 IN chamfer strips in forms to produce 3/4 IN wide beveled edges

on permanently exposed corners of members.

Clean and adjust forms prior to concrete placement.

a. Remove nails and thoroughly clean all surfaces in contact with concrete before reusing
lumber in framework.

Tighten forms to prevent mortar leakage.

Coat form surfaces with form release agents prior to placing reinforcing bars in forms.

B. Reinforcement:

L.
2.
3.

&

8.

Position, support and secure reinforcement against displacement.

Locate and support with chairs, runners, bolsters, spacers and hangers, as required.

Set wire ties so ends do not touch forms and are directed into concrete, not toward exposed

concrete surfaces.

Lap splice lengths: ACI 318 Class B top bar tension splices unless indicated otherwise on

the Drawings.

Extend reinforcement to within 2 IN of concrete perimeter edges.

a. [f perimeter edge is earth formed, extend reinforcement to within 3 IN of the edpge.

Minimum concrete protective covering for reinforcement.

Unless otherwise indicated, provide minimum concrete cover as follows:

a. Concrete deposited against earth: 3 IN,

b. Formed surfaces exposed to weather or in contact with earth: 2 IN for reinforcing bars
#6 or larger; 1-1/2 IN for reinforcing bars less than #6.

c. Formed surfaces exposed to or located above any liquid: 2 IN

d. Interior surfaces: 1-1/2 IN for beams, girders and columns; /4 IN or bar diameter,
whichever is greater, for slabs, walls and joists.

Do not weld reinforcing bars.

C. Construction, Expansion, and Contraction Joints:

1.
2.

Provide at locations indicated.

Locate construction joints in floor slabs and foundation base slabs so that concrete
placements are approximately square and do not exceed 2500 SF, unless otherwise
specified.

Install construction joints perpendicular to main reinforcement with all reinforcement
continued across construction joints.

At least 48 HRS shall elapse between placing of adjoining concrete construction.
Thoroughly clean and remove all laitance and loose and foreign particles from construction
joints,

Before new concrete is placed, coat all construction joints with an approved bonding
adhesive used and applied in accordance with manufacturer's instructions.

D. Embedments:

L.

2,
3.

Set and build in anchorage devices and other embedded items required for other work that is
attached to, or supported by concrete.

Use setting diagrams, tempiates and instructions for locating and setting.

Secure waterstops in correct position using hog rings or grommets spaced along the length
of the waterstop and wire tie to adjacent reinforcing steel.

E. Placing Concrete:

1.

10059106

Place concrete during daylight hours only.
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0% N

Jobsite water addition will not be permitted if all approved mix water has been added at the
plant.

Any jobsite water addition must be approved and witnessed by material testing firm
representative and added water quantity noted on ticket and test report.

Place concrete in compliance with ACI 304R and 304.2R.

Place in a continuous operation within planned joints or sections.

Begin placement when work of other trades affecting concrete is completed.

Place concrete by methods which prevent aggregate segregation.

Do not allow concrete to free fall more than 4 FT.

Where free fall of concrete will exceed 4 FT, place concrete by means of tremie pipe or
chute.

Consolidation:

1.

Consolidate all concrete using mechanical internal-vibrating equipment supplemented with
hand rodding, tamping, and spading with a slicing rod, so that concrete is worked around
reinforcement and embedded items into all parts of forms.

Protection:

1.
2.

wh

Protect concrete from physical damage or reduced strength due to weather extremes.

In cold weather comply with ACI 306R except as modified herein.

a. Do not place concrete on frozen ground or in contact with forms or reinforcing bars
coated with frost, ice or snow.

b. Minimum concrete temperature at the time of mixing;

OUTDOOR  TEMPERATURE CONCRETE TEMPERATURE
AT PLACEMENT (IN SHADE) AT MIXING

Between 35-45 DegF 60 DegF

Above 45 DegF 50 DegF

c. Do not place heated concrete that is warmer than 80 DegF.

d. If freezing temperatures are expected during curing, maintain the concrete temperature
at or above 50 DegF for 7 days or 70 DegF for 3 days.

Do not place concrete when atmospheric temperature is below 35 DegF.

a. Iftemperature drops below 35 DegF after concrete is placed, then enclose, heat and
protect the concrete.

Do not place earth fill on concrete until concrete has been allowed to set for 24 hours.

Do not allow concrete to cool suddenly.

In hot weather comply with ACI 305R except as modified herein.

a. At air temperature of 90 DegF and above, keep concrete as cool as possible during

placement and curing.

Do not allow concrete temperature to exceed 90 DegF at placement.

Prevent plastic shrinkage cracking due to rapid evaporation of moisture.

d. Do not place concrete when the actual or anticipated evaporation rate equals or exceeds
0.2 LBS/SF/HR as determined from ACI 305R, Figure 2.1.5.

o

Curing:

L.
2.

3.

o

Begin curing concrete as soon as free water has disappeared from exposed surfaces.

Cure concrete by use of moisture retaining cover, burlap kept continuously wet or by
membrane curing compound.

Provide protection as required to prevent damage to concrete and to prevent moisture loss
from concrete during curing period.

Provide curing for minimum of 7 days.

Form materials left in place may be considered as curing materials for surfaces in contact
with the form materials except in periods of hot weather.

In hot weather follow curing procedures outlined in ACI 305R.

In cold weather follow curing procedures outlined in ACI 306R.
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L.

§. If forms are removed before 7 days have elapsed, finish curing of formed surfaces by one of
above methods for the remainder of the curing period.

8. Curing vertical surfaces with a curing compound: Cover vertical surfaces with a minimum
of two coats of the curing compound applied at 90 degrees to one another.
a.  Allow the preceding coat to completely dry prior to applying the next coat.
b. Apply the first coat of curing compound immediately after form removal,
¢, Vertical surface at the time of receiving the first coat shall be damp with no free water

on the surface.

d. A vertical surface is defined as any surface steeper than 1 vertical to 4 horizontal.

Form Removal:
1. Remove forms after concrete has hardened sufficiently to resist damage from removal
operations or lack of support.
2. Under normal conditions, do not remove forms until the following time has elapsed:
a. Slabs: 14 days
b. Piers: 7 days
¢. Walls: 2 days

3.2 CONCRETE FINISHES

A. Tolerances: All work shall comply with:

B.

10059106

1. Class B: 1/4 IN maximum in 10 FT.

Surfaces Exposed to View:

1. Provide a smooth finish for exposed concrete surfaces and surfaces that are:
a. To be covered with a coating or covering material applied directly to concrete,
b. Scheduled for grout cleaned finish.

2. Remove fins and projections, and patch voids, air pockets, and honeycomb areas with
cement grout,

3. Fill tie holes with nonshrink nonmetallic grout.

Surfaces Not Exposed to View:
1. Patch voids, air pockets and honeycomb areas with cement grout.
2. Fill tie holes with nonshrink nonmetallic grout.

Grout Cleaned Finish:
1. Mix one part Portland cement and 1-1/2 parts fine sand with sufficient bonding agent/water
mixture to produce a grout with the consistency of thick paint.

a,  White Portland cement shall be substituted for gray Portland cement to produce a color
that matches color of surrounding concrete as determined by trial patch for areas not to
be painted.

2. Wet surface of concrete to prevent absorption of water by grout and uniformly apply grout
with brushes or spray gun.

3. Immediately scrub the surface with a cork float or stone to coat and fill air bubbles and
holes.

4. While grout is still plastic, remove all excess grout by working surface with rubber float,
sack or other approved means.

5. After the surface whitens from drying, rub vigorously with clean burlap.

6. Keep final finish damp for a minimum of 36 HRS after final rubbing.

Slab Float Finish:

1. This finish shall be applied to all new slab areas. DO NOT overwork finishing this area.

2. After concrete has been placed, consolidated, struck off, and leveled, do no further work
until ready for floating.

3. Begin floating when water sheen has disappeared and surface has stiffened sufficiently to
permit operations. Use wood or cork float.

4. During or after first floating, check planeness of entire surface with a 10 FT straightedge
applied at not less than two different angles.
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5. Cut down all high spots and fill all low spots to produce a surface with Class B tolerance
throughout.
6. Refloat slab immediately to uniform texture.

F. Troweled Finish:
1. Float finish surface.
Next power trowel, and finally hand trowel.
Produce a smooth surface which is relatively free of defects with first hand troweling.
Perform additional trowelings by hand after surface has hardened sufficiently.
Final trowel when a ringing sound is produced as trowel is moved over surface.
Thoroughly consolidate surface by hand troweling.
Leave finished surface essentially free of trowel marks, uniform in texture and appearance
and plane to a Class A tolerance.
8. On surfaces intended to support floor coverings remove any defects of sufficient magnitude
that would show through floor covering by grinding.

N s W

G. Broom Finish: Immediately after concrete has received a float finish as specified, give it a
transverse scored texture by drawing a broom across surface.

33 GROUT

A. Preparation:
1. Nenshrinking nonmetallic grout:
a. Clean concrete surface to receive grout.
b. Saturate concrete with water for 24 HRS prior to grouting.
2. Epoxy grout: Apply only to clean, dry, sound surface.

B. Application:
1. Nonshrinking nonmetallic grout:
Mix in a mechanical mixer.
Use no more water than necessary to produce flowable grout.
Place in accordance with manufacturer's instructions.
Completely fill all spaces and cavities below the bottom of baseplates.
Provide forms where baseplates and bedplates do not confine grout.
Where exposed to view, finish grout edges smooth.
Except where a slope is indicated on Drawings, finish edges flush at the baseplate,
bedplate, member, or piece of equipment.
Protect against rapid moisture loss by covering with wet rags or polyethylene sheets,
Wet cure grout for 7 days, minimum,

TE R Mo oo oR

2. Epoxy grout:
a. Mix and place in accordance with manufacturer's instructions.
b. Completely fill ali cavities and spaces around dowels and anchors without voids.
¢, Obtain manufacturer's field technical assistance as required to ensure proper placement.

3.4 FIELD QUALITY CONTROL

A. The Contractor shall employ and pay for services of a concrete testing laboratory to perform
testing of concrete placed during construction.

B. Concrete Quality Control During Construction:
1. Strength tests:

a. Secure concrete samples in accordance with ASTM C172.

b. Obtain each sample from a different batch of concrete on a random basis with at least
one sample obtained for every 100 cubic yards of concrete used.

¢. For each strength test mold and cure four cylinders from each sample in accordance
with ASTM C31.
1) Record any deviations from requirements on test report.

d. Test cylinders in accordance with ASTM C39,
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1} Test 1 cylinder at 7 days.

2) Test 2 cylinders at 28 days.

3) Hold one cylinder in reserve.
Provide strength tests as follows:
a.  One strength test consisting of 6 IN DIA x 12 IN high cylinders shall be taken:

1) Not less than one test each day concrete placed.

2} Not less than one test for each 50 CY or fraction thereof placed in 1 day.

3) Not less than one test for cach type of concrete poured.

4) Not less than one test for each concrete structure exceeding 2 CY in volume.
Determine slump of concrete sample for each strength test.
a. Additional slump tests shall be taken if consistency of concrete appears to vary.
b. Determine slump in accordance with ASTM C143.
Determine air content of concrete sample for each strength test in accordance with either
ASTM C231, C173, or C138.
Determine temperature of concrete sample for each strength test.
Determine unit weight (LB/CF) of fresh lightweight concrete at point of discharge into
construction member for each strength test,
Submit results of all concrete strength tests to Engineer in writing as soon as tests are
completed.

C. Ewvaluation of Tests:

1.

Strength test results: Average of 28-day strength of two cylinders from each sample,

a. If one cylinder manifests evidence of improper sampling, molding, handling, curing or
testing, strength of remaining cylinder will be test result.

b. If both cylinders show any of above defects, test will be discarded.

D. Acceptance of Concrete:

1.

Strength level of each type of concrete shall be considered satisfactory if both of the

following requirements are met:

a. Average of all sets of three consecutive strength tests equals or exceeds the required
specified 28-day compressive strength.

b. No individual strength test falls below the required specified 28-day compressive
strength by more than 500 psi.

[f tests fail to indicate satisfactory strength level, perform additional tests and/or corrective

measures as directed by Engineer,

a. Perform additional tests and/or corrective measures at no additional cost to Owner.

3.5 SCHEDULES

A. Form Types:

Surfaces exposed to view:

a. Prefabricated or job-built wood forms.

b. Laid out in a regular and uniform pattern with long dimensions vertical and joints
aligned.

¢. Produce finished surfaces free from offsets, ridges, waves, and concave or convex
areas.

d. Construct forms sufficiently tight to prevent leakage of mortar.

2. Surfaces not normally exposed to view:
a.  Wood or steel forms sufficiently tight to prevent leakage of mortar.
3. Other types of forms may be used:
a. For surfaces not restricted to plywood or lined forms.
b. As backing for form lining.
B. Grout:
1. Nonshrinking nonmetallic grout; General use.
2. Below steel baseplates.
3. Epoxy grout:

16059106

a. Grouting of dowels and anchor bolts into existing concrete.
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b. Other uses indicated on Drawings.
4. Sand cement grout: Repairs of surface defects.

C. Concrete:
1. Precast concrete: Where indicated on Drawings.
2. Lean fill concrete: Where indicated on Drawings,
3. Normal weight concrete: All other concrete.

D. Concrete Finishes:
1. Grout cleaned finish: Exposed vertical surfaces,
2. Slab finishes:
a. Use following finishes as applicable, unless otherwise indicated:
1) Floated finish: Exterior slabs.
2) Troweled finish: Other interior floor slabs, and base slabs of structures, equipment
bases, and column bases.

3} Broom finish: Sidewalks and ramps.

END OF SECTION
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SECTION 31 01 40
SHEETING AND SHORING

PART 1 - GENERAL

1.1

1.2

1.3

SCOPE

A.  The work under this section includes the furnishing of all labor, materials, tools and equipment
necessary to prevent cave-in of excavations and trench walls or settlement of areas adjacent to
excavations and trench walls,

B. No additional compensation shall be made for sheeting and shoring required under this contract.
1. Applicable costs for sheeting and shoring shall be included in the aggregate cost of the work
items to which the sheeting and shoring are incidental or appurtenant.

GENERAL REQUIREMENTS

A. The Contractor shall provide and install such sheeting and shoring as may be required to support
the sides of any excavation to prevent earth movement that could endanger the work or
workmen, or any existing structures, or to confine the construction within a specified, permitted
and/or indicated typical trench cross- section or to within specific construction limits including
defined easements or street rights-of-way.

B. It shall be the Contractor’s responsibility to furnish, place and maintain sheeting and shoring
when and where required by applicable federal, state and local laws and regulations,

C. Neither the presence nor observation by the Engineer or Owner shall excuse the Contractor in
any way from his responsibility to provide required sheeting and shoring necessary for the
protection of life and property during construction. Job and site safety shall be and remain the
sole responsibility of the Contractor for the duration of the Construction Contract.

D. All sheeting and shoring systems must be sealed by a South Carolina Licensed Professional
Engineer.

RELATED WORK

A. Section 31 23 19 - Dewatering

B. Section 31 23 33 - Tank Backfilling and Compacting for Utilities
C. Section 32 91 13 - Topsoiling and Finished Grading

PART 2 - PRODUCTS

2.1

MATERIALS

A. Steel or wood sheeting may be used at the Contractor’s option. Sheeting shall be of adequate
strength for the purpese intended.

B. Steel drag shields or trench boxes may also be used subject to the written approval of the
Engineer.

PART 3 - EXECUTION

3.1 GENERAL
A, The Contractor shall provide and install all sheeting and shoring as required by applicable
regulatory authority, i.e. OSHA, etc. Such sheeting and shoring will be considered as being for
Contractor’s convenience and benefit; all costs for furnishing, installing and removing same
shall be borne by the Contractor.
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B.

10053106

Steel sheeting may be completely removed when sufficient backfill has been placed to prevent
damage to the work and/or existing structures, Care shall be exercised to prevent opening of
voids during the extraction process,

Unless approved otherwise in writing by the Engineer, all timber sheeting shall be cut off 30
inches below grade and left in place with proper bracing to provide lateral support.

END OF SECTION
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SECTION 31 10 00
SITE CLEARING

PART 1 - GENERAL

1.1 SUMMARY

A,

B.

Section Includes:
1. Site clearing, tree protection, stripping topsoil and demolition.

Related Sections include but are not necessarily limited to:

1. Bidding Requirements, Contract Forms, and Conditions of the Contract.
2. Division | - General Requirements.

3. Section 32 91 13 — Topsoiling and Finished Grading,

4. Section 31 25 00 - Soil Erosion and Sediment Control.

PART 2 - PRODUCTS - (NOT APPLICABLE TO THIS SECTION)

PART 3 - EXECUTION

3.1 PREPARATION

A.
B.

D.

Contractor should review clearing limits with Engineer prior to clearing.

Protect existing trees and other vegetation to remain against damage.

1. Do not smother trees by stockpiling construction materials or excavated materials within
drip line.

2. Avoid foot or vehicular traffic or parking of vehicles within drip line,

3. Provide temporary protection as required,

Repair or replace trees and vegetation damaged by construction operations.
1. Repair to be performed by a qualified tree surgeon.

2. Remove trees which cannot be repaired and restore to full-growth status.
3. Replace with new trees of minimum 4 IN caliper.

Owner will obtain autherity for removal and alteration work on adjoining property.

3.2 SITE CLEARING

A.

B.

Topsoil Removal;
1. Strip topsoil to depths encountered.
a. Remove heavy growths of grass before stripping.
b. Stop topsoil stripping sufficient distance from such trees to prevent damage to main
root system.
c. Separate from underlying subsoil or objectionable material.
2. Stockpile topsoil where directed.
a. Construct storage piles to freely drain surface water.
b. Seed or cover storage piles to prevent erosion,
3. Do not strip topsoil in wooded areas where no change in grade occurs.
4. Borrow topsoil:
a. Reasonably free of subsoil, objects over 2 IN DIA, weeds and roofs.

Clearing and Grubbing:
1. Clear from within limits of construction all trees not marked to remain.
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a. Include shrubs, brush, downed timber, rotten wood, heavy growth of grass and weeds,
vines, rubbish, structures and debris.
2. Grub (remove) from within limits of construction all stumps, roots, root mats, logs and
debris encountered.
a. Grubbing under areas to be paved:
1) Totally grub.
b.  Grubbing in lawn areas;
1) In cut areas, totally grub.
2) Infill areas, where fill is less than 3 FT totally grub ground.
3) Where fill is 3 FT or more in depth, stumps may be left no higher than 6 IN above
existing ground surface.

C. Removal of Private or Public Facilities:

1. Promptly replace any private or public facilities, including fences and drainage features
{existing driveway piping & drainage conveyance systems), which are removed for
construction purposes.

2. Do not disturb trees or shrubbery along highways, roadways, or streets unless absolutely
necessary and approved by Owner. Heel in and replant, under the direction of an
experienced nurseryman, any trees or shrubbery that must be removed.

D. Disposal of Waste Materials:
1. Do not burn combustible materials on site,
2. Remove and legally dispose ail waste materials from site,
3. Do not bury organic matter on site.

3.3 ACCEPTANCE

A. Upon completion of the site clearing, obtain Engineer's acceptance of the extent of clearing,
depth of stripping and rough grade.

END OF SECTION
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SECTION 31 23 19
DEWATERING

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Dewatering — definition responsibilities and execution.
B. Related Sections include but are not limited to:

1. Division 00 - Bidding Requirements, Contract Forms, and General Conditions.

2. Division 01 — General Requirements.

3. Division 31 — Site Clearing,

1.2 QUALITY ASSURANCE
A. Qualifications.
1. The dewatering system shall be designed by a registered professional engineer in the State
of South Carolina specializing in groundwater control.
1.3 DEFINITIONS
A. Dewatering: Consists of the design, furnishing, installation, operation, maintenance, monitoring,
reporting, and removal of dewatering system(s) to achieve completion of all work performed
under this Contract without damage to adjacent improvements or property.
1.4 SUBMITTALS
A. Drawings and complete design data showing methods and equipment proposed to be utilized in
dewatering, including relief of hydrostatic head as necessary to allow the excavation and
construction of the pumping station structures.
B. Asaminimum, submit the following for each dewatering system utilized:

1. Drawings indicating the location and size of deep wells, observation wells, wellpoints,
sumps, vacuum headers, flow rate meters, discharge lines, silt tanks, recharge systems,
groundwater cutoff systems, and any other groundwater control system component.

2. Capacities and details of pumps, prime movers, and standby equipment.

3. Design calculations proving adequacy of system and selected equipment, including well
screen slot sizes and filter pack calculations.

4. Detailed description of the dewatering schedule, operation, maintenance, and well
abandonment procedures.

5. Projected drawdown in wells with elevations.

6. Plan view drawing indicating estimated zone of influence with groundwater elevations.

7. Monitoring plan for adjacent utilities and structures.

8. Detailed description of methods for controlling settlement of existing utilities and structures.

9. Estimated dewatering system discharge flow rate.

10. Test methods, equipment, and schedule for monitoring discharge quality.

11. Erosion and Sediment Control Plan for the dewatering discharge.

C. Coordinate and submit dewatering plan concurrent with submittals specified in Section 31 23 33,

Submit well completion as built location and boring logs within 5 days of installation.

E. Company name, address, phone numbers of the licensed well driller in the State of South

Carolina planned for installation and abandonment of the dewatering and observation wells.

F.  Throughout the duration of construction, the Contractor shall submit weekly reports on daily
dewatering and disposal operations. The reports shall present the following information:

1. Number of wells in operation for each system.
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Average rate of water pumped from each dewatering system.

Total volume of water disposed of from the date of the last report to the date of the current
report.

Description of any problems with dewatering equipment or operations.

Water level elevation in each monitoring well and each pumping well.

Water quality measurements including those listed for discharge.

PART 2 - PRODUCTS
2.1 MATERIALS
A. Dewatering Equipment:

1.

The Contractor shall provide a complete dewatering system including pumps, well
equipment, power supply, and all other miscellaneous items required for a complete
installation and operation of the dewatering system.

B. Dewatering Effluent Piping:

C. Stan
1.

1,

Suitable for terrain, required pumping pressures and construction traffic impact.

dby Equipment:

Maintain on site sufficient equipment and materials for necessary modifications and to
ensure continuous and successful operation of the dewatering and monitoring systems for all
ordinary emergencies including power outage and flooding.

Provide one hundred percent standby electrical generating capacity with automatic
switching from line to generator, including all safety features to prevent back-feeding the
electrical supply system.

Provide at least 25 percent standby pumps or provide contingency detail for delivery of
additional pumps to the site within 24 hours,

2.2 PERFORMANCE AND DESIGN REQUIREMENTS.,
A. General:

10059106

2.

11.
12.

Contractor shall maintain dewatering system such that it is in continuous operation without
any interruptions.
Dewatering water will not be discharged directly into surface water bodies.
a. Dewatering water shall be discharged as follows:

1) Through an on-site constructed sediment trap

2} Through proper erosion and sediment control devices
Supply a separate electrical service for dewatering and dedicate it solely to the operation of
the dewatering systems,
Control groundwater such that the potential for “flowing” conditions is mitigated by
lowering the groundwater a minimum 3 feet below pumping station bottom slab, and
prevent formation of “quick” conditions or “boils™ during excavation.
Maintain water levels a minimum of 2 feet below the bottom of all excavations at all times
and under all conditions.
Keep excavations free of water during excavation, construction of structures, installation of
pipelines, placing of materials described in Section 31 23 33.
Control surface runoff so as to prevent entry or collection of water in excavations or in other
isolated areas of the site.
The dewatering system will include any deep wells, well points, pumps, and other
equipment, appurtenances, and related earthwork necessary to perform the function.
Design and operate dewatering systems so as to prevent removal of the natural soils.

. Do not start dewatering prior to the Engineer’s review and acceptance of the method,

installation, and details of the proposed dewatering system.

All wells shall be installed and abandon by a licensed water well Contractor.

Design and install the system to pipe the effluent to an area of the site to prevent flooding,
pooling water, erosion, etc. to undisturbed areas of the site or adjacent property.
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13. Drill, develop, operate, and abandon all wells in compliance with all regulatory agencies
with jurisdiction.

B. Dewatering system protection:

1. Wherever dewatering wells, vacuum headers or discharge lines are crossed for access and
egress use steel ramps or other methods to protect the system from construction traffic.

2. All ramps or other methods shall be capable of supporting the heaviest equipment on site.
Provide at least one foot of clearance between the dewatering system element and the
underside of the ramp.

3. Valve all ramped pipelines on both sides of the ramp.,

PART 3 - EXECUTION
3.1 INSTALLATION

A. Dewatering system protection and dewatering effluent pipelines:
1. Protect all dewatering wells throughout construction.
2. Wells and dewatering effluent pipelines damaged during the construction shall be reinstalled
and redeveloped at no additional cost to the Qwner.

B. Standby Equipment:
1. Maintain standby pumps fueled and in operational condition at all times.
2. Testali standby pumps and generators weekly to ensure their immediate availability.

C. Maintain excavation in a dewatered condition continuously and without interruptions:

I. System Maintenance:

a. Provide standby and spare equipment of the same capacity and quantity as specified in
Section 2.1.C.

b. Any other work required to maintain the systems.

2. Dewatering will be a continuous operation and shall not be interrupted due to power outages
or any other reason.

3. Do not shut down these systems between shifts, on holidays, or weekends, or during work
stoppage without written permission from the Engineer.

4. Restrain all pipe joints and fittings of the dewatering efiluent pipelines.

5. Subsequent to completion and acceptance of all work in the excavated area, maintain the
dewatering systems in operation.

3.2 FIELD QUALITY CONTROL

A. General:
1. Monitor dewatering effluent daily for odors or visual signs of contamination.
2. Report all daily monitoring information to the Engineer on a weekly basis,

B. Observation wells:
1. Number and obtain ground surface elevations for all monitor wells.
2. Permanently mark measuring points on wells.
3. Submit weekly summaries of daily water level measurements to the Engineer.

C. Dewatering Wells:

1. Record and make available to the Engineer on a daily basis:
a. The location and number of dewatering weils and sump pumps in operation.
b. Total flow indicated on the flow meters,
¢. The rate of flow at the time of the recording.

2. Consistency is an important factor in ensuring that water level data are accurate; therefore,
assign and make known to the Engineer specific member(s) of workforce responsible for
collecting and reporting the required information.

D. Perform any additional testing or monitoring as necessary to assure provision of a properly
functioning dewatering system.
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3.3 DEMOBILIZATION

A. Upon written autherization of the Engineer, remove all dewatering system clements with the
exception of those observation wells so designated by the Engineer.

END OF SECTION
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SECTION 31 23 33
TANK BACKFILLING, AND COMPACTING FOR UTILITIES

PART 1 - GENERAL

1.1 SUMMARY
A. Section Includes:
1. Excavation, tank stability, backfilling and covering of the underground FRP water storage
tanks.
2. FRP Water Storage Tanks, general installation process
3. Bedding Preparation.
4. All related utility and process appurtenances.
B. Related Sections include but are not necessarily limited to:
1. Division 01 - General Requirements.
2. Section 33 16 00 FRP Water Storage Tanks
1.2 QUALITY ASSURANCE
A. Referenced Standards:
1. American Society for Testing and Materials (ASTM);
a. D4914, Standard Test Methods for Maximum Index Density of Soils Using a Vibratory
plat compactor or a remote controlled walk-behind vibrating sheep’s foot roller
{Rammax).
b. Relative compaction of 95% as determined by the Standard Test for Density (ASTM D-
4914).
2. SCDOT Standard Specifications for Roads and Structures.
3. 29 CFR 1926 {OSHA) SUB PART (P) for class B soils,
B. Qualifications: Owner may hire an independent soils laboratory to conduct in-place moisture
density tests for backfilling to assure that all work complies with this specification,
1.3 DEFINITIONS
A. Excavation:
1. All excavation will be defined as unclassified.
1.4 SUBMITTALS
A. Shop Drawings:
1. See Section 01 33 00.
2. Product technical data including:
a. Acknowledgement that products submitted meet requirements of standards referenced.
b. Tank Manufacturer's installation instructions.
3. Trench Safety Plan and/or trench shoring drawings including current certification of trench
shields (trench boxes} if employed.
4. Submit respective generalized installation process regarding bedding methods of installation
and general installation recommendations.
5. Submit sieve analysis reports on all back fill materiais.
1.5 PROJECT CONDITIONS
A, Comply with all applicable County and State Department of Transportation regulations
regarding construction operations, safety, traffic control, road maintenance, and repair.
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Avoid overloading or surcharge a sufficient distance back from edge of excavation to prevent
slides or caving. Maintain and trim excavated materials in such manner to be as little
inconvenience as possible to public and adjoining property owners.

Provide full access to public and private premises and fire hydrants, at street crossings,
sidewalks and other points as designated by Owner to prevent serious interruption of travel.

Protect and maintain bench marks, monuments or other established points and reference points
and if disturbed or destroyed, replace items to full satisfaction of Owner and controlling agency.

Before excavation for the tank installation, locate water, sewer, gas and other utilities” lines and
services as necessary to avoid conflicts. Locate existing small lines, and other possible unknown
utility lines, with an electronic pipe finder, and excavate and expose all existing underground
lines in advance of trenching operations.

Take necessary precautions to protect existing utilities from damage due to construction
operations. At Contractor’s expense, repair or replace existing utility lines, services, poles, and
structures damaged by the work of locating services or by the construction operations, Assess
no cost to Owner, Engineer, or auxiliary party for any damages. The approximate positions of
certain known underground lines are shown for information.

A pump of sufficient size to expeditiously remove collecting water should be employed if
ground water intrusion is encountered.

Excavations shall not remain open longer than 24 hours without placing bedding and backfill
material. Under no circumstances should an excavation remain open over a weekend, holiday or
other extended time away from the site.

PART 2 - PRODUCTS

2.1 MATERIALS

A,

B.

10059106

Backfill Material:
1. Asapproved by the FRP Water Storage Tank Manufacturer and or Engineer.
a. Free of rock cobbles, roots, sod or other organic matter, and frozen material.
b. Moisture content at time of placement: 3 percent plus/minus of optimum moisture
content as specified in accordance with ASTM D698,
¢. Reinstalled and Compacted stockpiled excavated unclassified soils.

Bedding Materials:
1. Asapproved by the Soils Engineer and in accordance with the FRP Water Storage Tank

Manufactures Installation Manual and or recommendations.

2. Bedding materials;

a.  ASTM (33, gradation #57 consisting of clean, naturally rounded aggregate with a mix
of particle size not less than %” or more than %” No more than 5% may pass the #§
sicve and its dry density with a minimum of 100 lbs/cubic foot,

b. Crushed stone may be used if approved by the tank manufacturer and the Engineer.

It must be washed with an angular particle size of not less than %" and more than 7.
No more than 5% may pass the #8 sieve and the dry stone density of 100 Ibs/cubic foot.

3. Subgrade stabilization materials: The subgrade should be prepared by removing all loose
soil, organics, and/or other deleterious materials from the base of the excavation. Should the
subgrade not be able to be compacted to 95% as determined by ASTM D-4914, The
Contractor shall provide #67 clean, washed crushed stone. A minimum of 8" of #67 stone
shall be excavated for and compacted in place and brought up to the bottom of the
excavation.
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PART 3 - EXECUTION

3.1 GENERAL

1. Remove and dispose of unsuitable materials as directed by Soils Engineer to site provided
by Contractor.

2. Stock Pile unclassified materials for use in the backfilling procedure and use by the property
owns and or Newberry County.

3.2 EXCAVATION
A. FRP Water Storage Tank Excavation:

1, Tank Excavation by open cut method to depth and dimensions shown on Drawings and
necessary to accommodate work.

2. General Installation Process: Contractor shall follow manufacturer’s recommended
installation procedure.

3.3 PREPARATION OF FOUNDATION FOR FRP WATER STORAGE TANK
A. Over-Excavation:
1. Backfill and compact to 95 percent of maximum dry density per ASTM D698.
2. Backfill with pea gravel bedding material as option.
B. Rock Excavation:

1. Remove rock excavation and dispose of to a site approved by the Owner. Rock excavation
shall be carried twelve (12) inches below the FRP Water Storage Tank foundation bottom.
The tank shall then be bedded as shown on the approved FRP Water Storage Tank
manufacturers shop drawings and brought back to grade with suitable materials, properly
compacted.

2. Blasting is prohibited at all site locations.

a. Use of jackhammers and excavators with rock removal accessories will be used to
remove rock in all cases and adjacent to existing utilities, buildings and structures,
C. Dewatering:

1. The Contractor shall at all times provide and maintain ample means and equipment with
which to remove and properly dispose of any and all water entering the excavation or other
parts of the Work and keep all excavations dry until such time as the subgrade preparation
and bedding materials and deadmen anchors and grading is complete and water storage tank
to be installed therein are completed.

2. All water pumped or drained from the Work shall be disposed of in such a manner as to

prevent siltation and erosion to adjacent property or other construction.

D. Shoring and Shielding:

1. The Contractor shall comply with OSHA trenching and excavation regulations as revised in
Subpart P of Part 1926 in the Federal Register. Shoring and/or shielding systems shall be
used as specified in Subpart P to prevent caving of trench banks and to provide a safe
excavation.

2. The Contractor will be responsible for excavation safety and shall designate his “competent
person” (as defined in Subpart P) for the determination of proper shielding/shoring systems.

E. Subgrade Stabilization:

1. Stabilize the subgrade when directed by the Owner.

2. Observe the following requirements when unstable trench bottom materials are encountered.
a. Notify Owner when unstable materials are encountered.

1} Define by drawing station locations and limits.
b. Remove unstable trench bottom caused by Contractor failure to dewater, rainfall, or
Contractor operations.
1} Replace with subgrade stabilization with no additional compensation.
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3.4 BACKFILLING METHODS

A,

C.

Carefully Compacted Backfill:

1. Furnish where indicated on drawings, specified for embedment conditions and for
compacted backfill conditions up to 36 inches above the top of the tank.

2. Comply with the following:

a. Place gravel backfill in lifts not exceeding 12 IN (loose thickness) to a minimum of 1-
foot higher than the top of the water tank elevation.

b. Hand place, shovel slice, and pneumatically tamp all carefully compacted backfill.
Observe  specific manufacturer's recommendations regarding backfilling and
compaction.

. Compact each lift to specified requirements.

e. It is recommended that the gravel backfill is placed using chute, rather than directly
dumping to direct the gravel into the excavation without damaging the tank.

f.  When using the unclassified in-situ soil as backfill once the gravel backfill has reached
a height of 1- foot above the top of the tank and prior to placement of any soil, a non-
woven geotextile separation fabric, US Fabrics US-180NW or equivalent shall be
installed in accordance with the drawings and tank manufacture installation procedures.

Common Unclassified Stockpiled Backfill:
1. Perform in accordance with the following:
a. Place backfill in lift no greater than 8” thicknesses capable of being compacted to
densities specified.
b. Observe specific manufacturer's recommendations regarding backfilling and
compaction.

Water flushing for consolidation is not permitted.

3.5 COMPACTION

A.

General:

1. Place and assure bedding, backfill, and fill materials achieve an equal or "higher" degree of
compaction than undisturbed materials adjacent to the work.

2. In no case shall degree of compaction below "Minimum Compaction” specified be accepted.

Compaction Requirements: Unless noted otherwise on Drawings or more stringently by other
sections of these Specifications, comply with following trench compaction criteria:

Bedding shall encapsuiate the tank as recommended by the tank manufacturer, The bedding
material compaction shall be accomplished by (Hand Probing) to consolidate the gravel backfill
under the fiberglass tank. A minimum of 12” of bedding material wiil be required under the tank.

3.6 USE OF EXPLOSIVES

A,

Blasting with any type of explosive is prohibited.

3.7 FIELD QUALITY CONTROL

A

10059106

Testing:
Perform in-place moisture-density tests as directed by the Engineer (assume 2 per tank).

1.

2. Perform tests through recognized testing laboratory approved by Owner.

3. Costs of "Passing” tests paid by Contractor.

4. Perform additional tests as directed until compaction meets or exceeds requirements.

5. Cost associated with "Failing" tests shall be paid by Contractor.

6. Reference to Engineer in this section will imply Soils Engineer when employed by Owner
and directed by Engineer to undertake necessary inspections as approvals as necessary.

7. Assure Owner has immediate access for testing of all soils related work.

8. Ensure excavations are safe for testing personnel.
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END OF SECTION
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SECTION 3212 16
ASPHALTIC CONCRETE VEHICULAR PAVING

PART 1 - GENERAL

1.1 SUMMARY

A, Section Includes:
1. Asphaltic concrete vehicular paving (asphalt paving).

B. Related Sections include but are not necessarily limited to:
1. Division 00 - Bidding Requirements, Contract Forms, and General Conditions,
2, Division 01 - General Requirements.

1.2 QUALITY ASSURANCE

A. Referenced Standards:
1. Construction standards: State of South Carolina Department of Transportation, "Standard
Specifications for Highway Construction, 2007 Edition".
2. American Association of State Highway and Transportation Officials (AASHTO).
3. American Society for Testing and Materials {ASTM).
a. D4253, Standard Test Methods for Maximum Index Density of Soils Using a Vibratory
Table.

B. Miscellaneous;
L. Should conflicts arise between standard specifications of government agencies mentioned
herein and Contract Documents, Contract Documents shall govern.

1.3 SUBMITTALS

A. Shop Drawings:
1. Product technical data including:
a.  Acknowledgement that products submitted meet requirements of standards referenced.
b. Manufacturer's installation instructions.
2. Asphait design mix.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Bituminous Concrete: In accordance with SCDOT specifications.

B. Aggregate Base Course: In accordance with SCDOT specifications.

PART 3 - EXECUTION

3.1 INSTALLATION

A. Subgrade Preparation:
1. Prepare using methods, procedures, and equipment necessary to attain required compaction
densities.
2. Scarify and compact top 6 IN of fills and embankments, which will be under paved areas,
3. Remove soft or spongy areas. Replace with material acceptable to the Engineer.
4, Compact to the following densities:
a. Cohesive soils: 95 percent per AASHTO T99.
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b. Non-cohesive soils: 75 percent relative per ASTM D4253.

5. Assure moisture content is within limits prescribed to achieve required compaction density.

6. Following compaction, trim and roll to exact cross section. Check with approved grading
template.

7. Density tests will be performed by Owner's testing laboratory as directed by Engineer on
subgrade to determine that subgrade complies with the specifications.

Construct to line, grade and section as shown on Drawings and in accordance with referenced

State Specifications.

1. Proof-roll subgrade prior to placing base course,

2. Repair subgrade as required.

3. On properly compacted subgrade, install compacted layer of aggregate base course.

4. On properly prepared aggregate base course, install compacted layers of bituminous
concrete.

Install compacted layer of soil aggregate base in accordance with Section 302 of the SCDOT
Specifications.

Install hot mix asphalt intermediate course Type B in accordance with Division 400 of SCDOT
Specifications.

Install hot mix asphalt surface course, Type B in accordance with Division 400 of SCDOT
Specifications and as shown on the Drawings.

Tolerance of Finished Grade: + 0.10 FT from required elevations.

Eliminate areas where ponding occurs.

Opening to Traffic:
1. Contractor shall install barricades or other items to prevent traffic and/or disturbances to
pavement.

2. Opening to traffic shall occur only after Engineer approval of construction and only as
directed by Engineer.

END OF SECTION
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SECTION 31 25 00
SOIL EROSION AND SEDIMENT CONTROL

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Soil erosion and sediment control.

B. Related Sections include but are not necessarily limited to:
1. Division 00 - Bidding Requirements, Contract Forms, and Conditions of the Contract.
2. Division 01 - General Requirements.
3. Section 32 92 00 — Seeding, Sodding and Landscaping.

1.2 QUALITY ASSURANCE

A, Referenced Standards:

1. Erosion control standards: "Standards and Specifications for Soil Erosion and Sediment
Control in Developing Areas" by the U.S. Department of Agriculture, Soil Conservation
Service, College Park, Maryland.

2. The SC DHEC regulations for stormwater discharges from construction activities.

1.3 DEFINITIONS

A. Temporary Diversions: A temporary ridge or excavated channel or combination ridge and
channel constructed across sloping land on a predetermined grade.

B. Fabric Drop Inlet Protection (Temporary): A temporary fabric barrier placed around a drop
inlet.

C. Temporary Sediment Trap: A small, temporary ponding basin formed by an embankment or
excavation to capture sediment.

D. Sediment Fence (Silt Fence): A temporary sediment barrier consisting of filter fabric buried at
the bottom, stretched, and supported by posts.

E. Rock Ditch Check: Small temporary stone dams constructed across a drainage way.
Seeding: Preparation of topsoil and planting of vegetation to prevent soil erosion.

G. Culvert Inlet Protection: Rock embankment located to prevent a drainage pipe inlet from
becoming blocked by sediment,

H. d50: A mixture of stones in which 50% of the stone by weight would be smaller than the
diameter specified.

1.4 BORROW AREAS, SPOIL AREAS AND OTHER AREAS DISTURBED BY
CONSTRUCTION

A. The Contractor shall furnish, install, maintain, inspect and if necessary replace all erosion
control and sediment control measures in accordance with referenced standards and these
specifications.

1.5 NONCOMPLIANCE

A. Implement any corrective actions when directed by OWNER.

B. Failure to comply with this Section is grounds for temporary suspension of the Work.
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C.

1. Temporary suspension, when invoked, will be effective until satisfactory installation of
erosion control measures.

Pay any cost of fines or penalties levied from South Carolina Department of Health and
Environmental Control for erosion control violations.

PART 2 - PRODUCTS

2.1 MATERIALS

A
B.

10059106

Temporary Diversion: Use soil available at site, apply seed, lime, and fertilizer.

Fabric Drop Inlet Protection:

1. Wire Fabric. The wire fabric shall be at least a [9-gauge hardware cloth with a ' inch mesh
opening. The total height shall be a minimum of 2 feet.

2. Steel posts to have 1.25 Ib. /linear feet steel with a minimum length of 5 feet; maximum
spacing is 4 feet,

Temporary Sediment Trap: Stone with d50 of 9 inches and a maximum size of 14 inches,

Sediment Fence (Silt Fence):

3. Using a synthetic filter fabric or a pervious sheet of at least 85% by weight of polyfins or
polyester, which is certified by the manufacturer or supplier as conforming to the
requirements in ASTM D 6461. Synthetic filter fabric should contain ultraviolet ray inhibitors
and stabilizers to provide a minimum of 6 months of expected usable construction life at a
temperature range of 0 to 120 degrees F.

4. Ensure that posts for sediment fences are 1.25 Ib/linear ft. steel with a minimum length of 4
ft. Make sure that steel posts have projections to facilitate fastening the fabric.

5. For reinforcement of standard strength filter fabric, use wire fence with a minimum 14 gauge
and a maximum mesh spacing of 6 inches.

Rock Ditch Check: 12-inch, d50 Riprap and 1-inch, d50 washed stone.

Geotextile fabric for erosion control under riprap, SCDOT 804.2.11 CLASS 2; TYPE C with the
following properties:

¢ Grab Strength-200 lbs.
*  Scam Strength-180 Ibs.
*  Puncture Strength-80 Ibs.
»  Burst Strength-250 psi.
¢ Trapezoid Tear Strength- 80 Ibs.
* Elongation @ Failure-15% minimum
*  Ultraviolet Degradation @ 500 hrs.-50% Strength retained.
s Permittivity less than 0.1 per sec.
Seeding: See Section 32 92 00.
Rock Sediment Dike: d50 9-inch and No. 5 washed stone.

Sediment Tube: Excelsior wood, 18-inches in diameter and 10-feet long with outer netting.
Outer netting to be seamless, high density polyethylene photodegradable materials treated with
ultraviolet stabilizers.
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PART 3 - EXECUTION

2.2 PREPARATION

A,

D.

A.

Prior to General Stripping Topsoil and Excavating:

1.
2.
3.
4,

Install perimeter dikes and swales.

Excavate and shape sediment basins and traps.

Construct pipe spillways and install stone filter where required.

Machine compact all berms, dikes and embankments for basins and traps.

Construct sediment traps where indicated on Drawings during rough grading as grading
progresses,

Temporarily seed basin slopes and topsoil stockpiles:

L.
2.
3.

Rate: 1/2 LB/1000 SF.
Reseed as required until good stand of grass is achieved.

Establish temporary vegetation of critical areas immediately after any land disturbing activity.

Ditch Lines: Re-stabilize all disturbed or relocated ditch lines by installing a temporary ditch
liner of jute or geotextile fabric on the ditch bottom and side slopes.

2.3 INSTALLATION

Temporary Diversions:

1.
2.

3.

W

Remove and dispose of vegetation or other objectionable material.

Excavate parabolic, trapezoidal, or V-shaped channel with a side slope of 2:1 or flatter, 3:1
where vehicles cross.

A permanent vegetative cover is required for diversion channels with grades between 0.2
and 3%,

Ensure that the minimum cross-section meets all design requirements and that the top of the
dike is not lower at any point than the design elevation plus the specified settlement.
Provide sufficient room around diversions to permit regrading and clean-out.

Vegetate the ridge immediately after construction, unless it will remain in place less than 30
working days.

Fabric Drop Inlet Protection (Temporary):

L.

Space stakes evenly around the perimeter of the inlet a maximum of 3 feet apart, and
securely drive them into the ground, approximately 18 inches deep. They should be driven
close to the drop inlet so that overflow will fall directly into the structure.

Fasten fabric securely to the stakes and frames. Joints must be overlapped to the next stake.
The bottom 12 inches of the fabric should be entrenched with at least 4 inches of crushed
stone or 12 inches of compacted soil as backfill,

Ensure that both fabric and supporting stakes are sufficiently strong to hold a 1.5 ft. head of
water without failures.

The top of the frames and fabric must be well below the ground elevation downslopes from
the drop inlet to keep runoff from bypassing the inlet,

It may be necessary to build a temporary site on the down slope side of the structures to
prevent bypass flow. Improved performance and sediment storage volume can be obtained
by excavating the area.

C. Temporary Sediment Trap:

10059106

L.

2.

Clean, grub and strip the area under the embankment of all vegetation and root mat before
construction begins. Remove all surface soil containing high amounts of organic matter.
Ensure that fill material for the embankment is free of roots, woody vegetation, organic
matter, and objectionable material. Place the fill in lifts not to exceed 9 inches and machine
compact it. Over fill the embankment 6 inches to allow for settlement.
Construct the outlet section in the embankment. Protect the connection between the riprap
and the soil from piping by using filter fabric or a keyway cutoff trench between the riprap
structure and the soil.
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10.

11.

12,
13.

a. Place the filter fabric between the riprap and soil. Extend the fabric across the spillway
foundation and sides to the top of the dam; or

a. Excavate a keyway trench along the centerline of the spillway foundation extending up
the sides to the height of the dam. The trench shouid be at least 2 ft. deep and 2 fi. wide
with 1:1 side slopes.

Clear the pond area below the elevation of the crest of the spillway to facilitate sediment

cleanout.

All cut and fill slopes should be 2:1 or flatter.

Ensure that the stone {drainage) section of the embankment has a minimum bottom width of

3 ft. and maximum side slopes of 1:1 that extend to the bottom of the spillway section.

Construct the minimum finished stone spillway bottom width with 2:1 side slopes extending

to the top of the overfilled embankment. Keep the thickness of the sides of the spiliway

outlet structure at a minimum of 21 inches. The weir must be level and constructed to grade

to assure design capacity.

Material used in the stone section should be a well-graded mixture of stone with a d50 size

of 9 inches (class B erosion control stone is recommended) and a maximum stone size of 14

inches. The stone may be machine placed and the smaller stones worked into the voids of

the larger stones. The stone should be hard, angular, and highly weather-resistant.

Ensure that the stone spillway outlet section extends downstream past the toe of the

embankment until stable conditions are reached and outlet velocity is acceptable for the

receiving stream. Keep the edges of the stone outlet section flush with the surrounding

ground and shape the center to confine the outflow stream (References: OQutlet Protection).

Direct emergency bypass to natural, stable areas. Locate bypass outlets so that flow will not

damage the embankment.

Stabilize the embankment and all disturbed areas above the sediment pool and downstream

from the trap immediately after construction (References: Surface Stabilization).

Ensure that the spillway crest is level and 1.5 feet below the top of the dam at all points.

Remove sediment and restore capacity to original trap dimensions when sediment has

accumulated to % design depth.

Sediment Fence (Silt Fence):

1.
2,

8.
9.

Construct the sediment barrier of the specified synthetic filter fabrics.

Ensure that the height of the sediment fence does not exceed 18 inches above the ground
surface. (Higher fences may impound volumes of water sufficient to cause failure of the
structure.)

Construct the filter fabric from a continuous roll cut to the length of the barrier to avoid
Jjoints, When joints are necessary, securely fasten the filter cloth only at a support post with
overlap to the next post.

Support standard strength filter fabric by wire mesh fastened securely to the upslope side of
the posts using heavy duty wire staples at least 1 inch long, or the wires. Extend the wire
mesh support to the bottom of the trench.

When a wire mesh support fence is used, space posts a maximum of 8 ft. apart. Support
posts should be driven securely into the ground to a minimum of 18 inches.

Extra strength filter fabric with 6-foot post spacing does not require wire mesh support
fence. Staple or wire the filter fabric directly to posts.

Excavate a trench approximately 4 inches wide and 8 inches deep along the proposed line of
posts and upslope from the barrier.

Backfill the trench with compacted soil or gravel placed over the filter fabric.

Do not attach filter fabric to existing trees.

E. Rock Ditch Check:

10059106

1.
2.

3

Place stone to the lines and dimensions shown in the plan on a filter fabric foundation.
Keep the center stone section at least 9 inches below natural ground level where the dam
abuts the channel banks.

Extend stone at least 1.5 feet beyond the ditch banks to keep overflow water from
undercutting the dam as it re-enters the channel

Newberry County Capital Sales Tax Project No.6
Ten Water Point Locations for the Consolidated Fire District
SOIL EROGSION AND SEDIMENT CONTROL
312500-4



4. Set spacing between dams to assure that the elevation at the top of the lower dam is the
same as the toe elevation of the upper dam.

5. Protect the channel downstream from the lowest check dam, considering that water will
tflow over and around the dam.

6. Make sure that the channel reach above the most upstream dam is stable.

7. Ensure that channel appurtenances, such as culvert entrances below check dams, are not
subject to damage or blockage from displaced stones.

Seeding: See Section 32 92 00.

Rock Sediment Dike:

1. Clear the pipe inlet area of all vegetation, roots, and other objectionable material.

2. Install d50 12-inch stone in semi-circle around pipe inlet. Build the stone slightly higher

where it ties into the embankment. The minimum height should be two (2) feet. The

maximum height should be one (1) foot lower than the embankment.

Place a one (1) foot thick layer of No. 5 stone around the outside of the d50 12-inch stone.

Excavate 18” below grade around the outside of the stone semi-circle.

5.  When contributing drainage area has been stabilized, fill in excavated area to final grade,
compact properly, and stabilize with seeding.

kel s

Sediment Tubes:
1. Stake tubes with wooden stakes (2-in x 2-in) or steel posts (“U” or “T* sections with a

minimum weight of 1.25 1b/If), a minimum of four (4} feet in length, placed on 2-ft centers.

Install such that a gap does not exist between soil and tube.

Do not stack tubes on top of each other unless recornmended by manufacturer.

Install tube in a trench with a depth of 1/5 the diameter of the tube.

Tubes should continue up side slopes a minimum of 1-foot above channel design flow
depth.

6. Install stakes at a diagonal facing incoming flow.

b

Project Progress

1. Owner will limit the area of excavation commensurate with the Contractor’s capability and
progress in keeping the finish grading, mulching, seeding, and other such pollution control
measures current in accordance with an accepted schedule. Should seasonal limitations
make such coordination unrealistic, special erosion control measures shall be taken
immediately to the extent feasible and justified.

2.4 MAINTENANCE

A.

10059106

Temporary Diversions:

t. Inspect weekly and, after every rainfall, remove sediment from the flow area and repair the
diversion ridges. Alse check and maintain outlets.

2. When the protected area is permanently stabilized, remove the ridges and the channel to
biend with the natural ground level and appropriately stabilize it.

Fabric Drop Inlet Protection (Temporary):

1. Inspect the fabric barrier weekly and after each rain and make repairs as needed.

2. Remove sediment from the pool area as necessary to provide adequate storage area for the
next rain.

3. When the contributing drainage area has been adequately stabilized, remove all materials
and any unstable sediment and dispose of them properly. Bring the disturbed area to the
grades of the drop inlet and smooth and compact it. Appropriately stabilize all bare areas
around the inlet.

Temporary Sediment Trap:

1. Inspect temporary sediment traps weekly and after each period of significant rainfall.
Remove sediment and restore the trap to its original dimensions when the sediment has
accumulated to one-half the design depth of the trap. Place the sediment that is removed in
the designated disposal area and replace the contaminated part of the gravel facing.
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Check the structure for damage from erosion or piping. Periodically check the depth of the
spillway to ensure it is a minimum of 1.5 feet below the low point of the embankment.
Immediately fill any settlement of the embankment to slightly above design grade. Any
riprap displaced from the spillway must be replaced immediately.

After all sediment-producing areas have been permanently stabilized, remove the structure
and all unstable sediment. Smooth the area to blend with the adjoining areas and stabilize

properly.

Sediment Fence (Silt Fence):

1.

2.

3.

Inspect sediment fences at least once a week and afier each rainfall. Make any required
repairs immediately.

Should the fabric of a sediment fence collapse, tear, decompose, or become ineffective,
replace it promptly. Replace burlap every 60 days.

Remove sediment deposits as necessary to provide adequate storage volume for the next
rain and to reduce pressure on the fence. Take care to avoid undermining the fence during
cleanout.

Stabilize sediment fence area after the contributing drainage area has been properly
stabilized. Remove all fencing materials and unstable sediment deposits and bring the area
to grade.

Rock Ditch Check:

I.
2.

4,

Inspect rock ditch checks and channels for damage weekly and after each runoff event.
Anticipate submergence and deposition above the check dam and erosion from high flows
around the edges of the dam. Correct all damage immediately, If significant erosion occurs
between dams, install a protective riprap liner in that portion of the channel.

Remove sediment accumulated behind the dams as needed to prevent damage to channel
vegetation, allow the channel to drain through the stone check dam and prevent large flows
from carrying sediment over the dam. Add stones to dams as needed to maintain design
height and cross section,

Remove all materials at the end of the Project once notified to do so by the Engineer.

Seeding. See Section 32 92 00.
Rock Sediment Dike:

l.
2.

3.
4,

Inspect stone arrangement weekly and afier every rainfall event,

Maintain specified dimensions and remove sediment buildup when the sediment level is %
the height of the rocks.

Check and repair any damage to structure,

Remove all materials at the end of the Project once notified to do so by the Engineer.

Sediment Tubes:

1.
2

3.

4.

1. Inspect weekly and after each Y-inch or greater rainfall event.

2. Monitor sediment buildup at tube. Remove sediment when accumulation reaches 1/3 the
height of the tubes.

3. Removed sediment shall be placed in stock pile areas or spread thinly across disturbed
area. Stabilize removed sediment.

4. Remove tube when contributing drainage area has been permanently stabilized,

2,5 NEAR COMPLETION OF CONSTRUCTION

A,
B.
C.

10059106

Eliminate basins, dikes, traps, etc.

Grade to finished or existing grades.

Fine grade all remaining earth areas, then seed and mulch.

END OF SECTION
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SECTION 32 91 13
TOPSOILING AND FINISHED GRADING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Topsoiling and finished grading,

B. Related Sections include but are not necessarily limited to:
1. Division 00 - Bidding Requirements, Contract Forms, and Conditions of the Contract.
2. Division 01 - General Requirements.
3. Section 31 10 00 - Site Clearing.
4, Section 31 25 00 - Soil Erosion and Sediment Control.
5. Section 32 92 00 - Seeding, Sodding and Landscaping.

C. Location of Work: All areas within limits of grading and all areas outside limits of grading
which are disturbed in the course of the work.

1.2 SUBMITTALS

A. Shop Drawings:
1. See Section 01 33 (0,

B. Project Data:
1. Test reports for furnished topsoil.

1.3 PROJECT CONDITIONS

A. Verify amount of topsoil stockpiled and determine amount of additional topsoil, if necessary to
complete work.

PART 2 - PRODUCTS

2.1 MATERIALS

A. Topsoil:
1. Original surface soil typical of the area.
2. Existing topsoil stockpiled under Section 31 10 00.
3. Capable of supporting native plant growth.

2.2 TOLERANCES

A. Finish Grading Tolerance: 0.1 FT plus/minus from required elevations.

PART 3 - EXECUTION

3.1 PREPARATION

A. Correct, adjust and/or repair rough graded areas.
I, Cut off mounds and ridges.
2. Fill gullies and depressions.
3. Perform other necessary repairs.
4. Bring all sub-grades to specified contours, even and properly compacted.
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B.
C.

Loosen surface to depth of 2 [N, minimum.

Remove all stones and debris over 2 IN in any dimension.

3.2 ROUGH GRADE REVIEW

A,

Reviewed by Engineer in Section 31 10 00, Site Clearing.

3.3 PLACING TOPSOIL

A,
B.

C.

D.

E.
F.

Do not place when subgrade is wet or frozen enough to cause clodding.
Spread to compacted depth of 4 IN for all disturbed earth areas.

If topsoil stockpiled is less than amount required for work, furnish additional topsoil at no cost to
Owner.

Provide finished surface free of stones, sticks, or other material 1 IN or more in any dimension.
Provide finished surface smooth and true to required grades.

Restore stockpile area to condition of rest of finished work.

34 ACCEPTANCE

A.
B.

10059106

Upon completion of topsoiling, obtain Engineer's acceptance of grade and surface.

Make test holes where directed to verify proper placement and thickness of topsoil.

END OF SECTION
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SECTION 32 92 00
SEEDING, SODDING, AND LANDSCAPING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
Seeding, sodding and landscape planting:

1.

a.
b.

Soil preparation.
Seeding.

B. Related Sections include but are not necessarily iimited to:
Division 00 - Bidding Requirements, Contract Forms, and General Conditions.
2. Division 01 - General Requirements,

1.2 QUALITY ASSURANCE

L.

A. Referenced Standards:
American Socicty for Testing and Materials (ASTM):

1.

a.
b.

D997, Drop Test for Loaded Cylindrical Containers,
D20238, Standard Specification for Cutback Asphalt.

2. Standard Methods of the Association of Official Agricultural Chemists.
United States Department of Agriculture, (USDA):

3.

a.

Federal Seed Act.

1.3 SUBMITTALS

A. Shop Drawings:
See Section 01 33 00.
Product technical data including:

1.
2.

a. Acknowledgement that products submitted meet requirements of standards referenced.

b. Manufacturer's installation instructions.

¢. Signed copies of vendor's statement for seed mixture required, stating botanical and
common name, place of origin, strain, percentage of purity, percentage of germination,
and amount of Pure Live Seed (PLS) per bag,

d. Type of herbicide to be used during first growing season to contain annual weeds and
application rate.

Certification:

a. Certify each container of seed delivered will be labeled in accordance with Federal and

State Seed Laws and equals or exceeds Specification requirements.

Other documents:

a.

Copies of invoices for fertilizer used on Project showing grade furnished, along with
certification of quality and warranty. If Engineer determines fertilizer requires sampling
and testing to verify quality, testing will be done at Contractor's expense, in accordance
with current methods of Association of Official Agricultural Chemists. Upon
completion of Project, a final check of total quantities of fertilizer used will be made
against total area seeded. If minimum rates of application have not been met,
Contractor will be required to distribute additional quantities to make up minimum
application specified.

1.4 SEQUENCING AND SCHEDULING

A. Contractor shall seed, fertilize, and mulch within 30-days of water main installation.

10059106
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PART 2 - PRODUCTS

2.1 MATERIALS

A. Sced Quality: Fresh, clean, new-crop seed labeled in accordance with U.S, Department of

10052106

Agriculture Rules and Regulations under Federal Seed Act in effect on date of bidding. Provide
seed of species, proportions, and minimum percentages of purity, germination and maximum
percentage of weed seed as specified. Approval of all seed for use shall be based on the
accumulative total of PLS specified for each phase of work.

Permanent Seed Mixture:

1. After the installation of the utility is complete, the area disturbed in a non-residential area
shall be seeded as follows:
a. September 1% through April 30t

50 lbs./acre Tall Fescue

75 Ibs./acre Rye Grain

b, May 1* through August 31%;

25 Ibs/acre Common Bermuda Grass (Hulled, hull absent)
30 Ibs/acre Kobe Lespedeza (Hulled, hull absent)

2. Refer to SCDOT Standard Specification SC-M-810-2 (4/11) for fertilizer, mulching and
seed bed preparation requirements.

Temporary Seed: A temporary grass cover shall be provided immediately after grading in all
disturbed areas that will have permanent grass cover. Provide fresh, clean, new crop seed
labeled in accord with U.S. Department of Agriculture Rules and Regulations under Federal
Seed Act in effect on date of bidding, Provide seed of grass species or mixtures and seed rates
suitable to season of year from the following:

September 1% through April 30*: Per Acre
Rye (Grain) 110 ibs.
May 1% through August 31°: Per Acre
German Millet 40 Ibs.

All seed used shall have been tested not more than six {6) months prior to seeding. The
specifications provided with each container shall state the percent purity, germination and
number of noxious weed seed per pound.

Mulch;

1. Forseeded areas: Clean, seed-free, threshed straw of oats, wheat, barley, rye, beans,
peanuts, or other locally available mulch material which does not contain an excessive
quantity of matured seeds of noxious weeds or other species that will grow or be detrimental
to seeding, or provide a menace to surrounding land. Do not use material which is fresh or
excessively brittie, or which is decomposed and will smother or retard growth of grass.

Fertilizer: Commercial fertilizer meeting applicable requirements of State and Federal law,
Cyanic compound or hydrated iime not permitted in mixed fertilizers.
1. For seeding and sod: 5-10-5 analysis.

Limestone: Agricultural grade ground limestone containing not less than 88 percent of
combined calcium and magnesium carbonates, 100 percent passing a 10-mesh sieve, 90 percent
passing a 20-mesh sieve, and 60 percent passing a 100-mesh sieve.

Asphalt Binder: Emulsified asphalt per State specifications.
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H. Water: Water free from substances harmful to grass or sod growth. Provide water from source
approved prior to use.

PART 3 - EXECUTION

3.1 SOIL PREPARATION

A, General:

1.

2.
3.
4

Limit preparation to areas which will be planted soon after.

Provide facilities to protect and safeguard all persons on or about premises.

Protect existing trees designated to remain.

Verify iocation and existence of all underground utilities. Take necessary precaution to
protect existing utilities from damage due to construction activity. Repair all damages to
utility items at sole expense.

Provide facilities such as protective fences and/or watchmen to protect work from
vandalism. Contractor will be responsible for vandalism until acceptance of work in whole
or in part.

Preparation for Lawn-Type Seeding, Sprigging, Plugging or Sodding:

1.

2.

Loosen surface to minimum depth of 4 IN. Remove stones over 1 IN in any dimension and
sticks, roots, rubbish, and other extraneous matter,

Prior to applying fertilizer, loosen areas to be seeded with a double disc or other suitable
device if the soil has become hard or compacted. Correct any surface irregularities in order
to prevent pocket or low areas which will allow water to stand.

Distribute fertilizer uniformly over areas to be seeded:

a. Forseeding: 30 LBS per 1000 SF.

Incorporate fertilizer into soil to a depth of at least 2 IN by disking, harrowing, or other
approved methods. Remove stones or other substances from surface which will interfere
with turf development or subsequent mowing operations.

Grade lawn areas to a smooth and even surface with a loose, uniformly fine texture. Roll
and rake, remove ridges and fill depressions, as required to meet finish grades. Limit fine
grading to areas which can be planted soon after preparation,

Restore lawn areas to specified condition if eroded or otherwise disturbed afier fine grading
and before planting.

3.2 INSTALLATION

A. Lawn-Type and Pasture Seeding:

10059106

1.
2.

3.

Do not use seed which is wet, moldy, or otherwise damaged.

Perform seeding work from May | to August 31 for summer planting, and August 31 to
April 30 for winter planting, unless otherwise approved by Engineer.

Employ satisfactory metheds of sowing using mechanical power-driven drills or seeders, or
mechanical hand seeders, or other approved equipment.

Distribute seed evenly over entire area at rate of application not less than 4 LBS (PLS) of
seed per 1000 SF, 50 percent sown in one direction, remainder at right angles to first
sowing.

Stop work when work extends beyond most favorable planting season for species
designated, or when satisfactory results cannot be obtained because of drought, high winds
excessive moisture, or other factors. Resume work only when favorable conditions develop.
Lightly rake seed into soil followed by light rolling or cultipacking,

Immediately protect seeded areas against erosion by mulching. Spread mulch in continuous
blanket using 1-1/2 tons per acre to a depth of 4 or § straws.

Protect seeded slopes against erosion with erosion netting or other methods approved by
Engineer. Protect seeded areas against traffic or other use by erecting barricades and placing
warning signs.
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Immediately following spreading mulch, anchor mulch using a roiling coulter or a
wheatland land packer having wheels with V-shaped edges to force mulch into soil surface,
or apply evenly distributed emulsified asphalt at rate of 10-13 GAL/1000 SF. SS-1 emulsion
in accordance with ASTM D997 or RC-1 cutback asphalt in accordance with ASTM D2028
are acceptable. If mulch and asphalt are applied in one treatment, use $S-1 emulsion with
penetration test range between 150-200. Use appropriate shields to protect adjacent site
improvements,

B. Temporary Seeding:

2.

Do not use seed which is wet, moldy, or otherwise damaged. Select species suitable to
season of the year specified in this section.

Employ satisfactory methods of sowing using mechanical power driven drills or seeders, or
mechanical hand seeders, or other approved equipment. Cover seed from %-IN for rye grass
to 1-IN for small grain. Firm the soil after planting with a cuiti-packer or suitable
equipment.

Immediately protect seeded areas of unscarified areas or cut slopes against erosion by
muiching. Spread mulch in a continuous blanket using 1-1/2 tons per acre to a depth of 4 to
5 straws.

Provide temporary erosion control of all bare, denuded or disturbed areas during seasons not
suitable for growing on erosion-resistant cover by mulching the same as for seeded areas.
Protect seeded slopes against erosion with erosion netting or other methods approved by
Engineer.

Apply water at a rate that will not cause runoff and erosicn. Thoroughly wet the soil to a
depth that will ensure germination of the seed. A second application should be made when
needed.

3.3 MAINTENANCE AND REPLACEMENT

A. General:

1.

2.

Begin maintenance of planted areas immediately after each portion is planted and continue

until final acceptance or for a specific time period as stated below, whichever is the longer.

Provide and maintain temporary piping, hoses, and watering equipment as required to

convey water from water sources and to keep planted areas uniformly moist as required for

proper growth,

Protection of new materials:

a. Provide barricades, coverings or other types of protection necessary to prevent damage
to existing improvements indicated to remain. Repair and pay for all damaged items.

Replace unacceptable materials with materials and methods identical to the original

specifications unless otherwise approved by the Engineer.

B. Seceded Lawns:

10059106

2.

Maintain seeded lawns: 90 days, minimum, after installation and review of entire project
area to be planted,

Maintenance period begins at completion of planting or installation of entire area to be
seeded.

Engineer will review seeded lawn area after installation for initial acceptance,

Maintain lawns by watering, fertilizing, weeding, mowing, trimming, and other operations
such as rolling, regrading, and replanting as required to establish a smooth, uniform lawn,
free of weeds and eroded or bare areas.

Lay out temporary lawn watering system and arrange watering schedule to avoid walking
over muddy and newly seeded areas. Use equipment and water to prevent puddling and
water erosion and displacement of seed or mulch.

Mow lawns as soon as there is enough top growth to cut with mower set at recommended
height for principal species planted. Repeat mowing as required to maintain hei ght. Do not
delay mowing until grass blades bend over and become matted. Do not mow when grass is
wet. Time initial and subsequent mowings as required to maintain a height of 1-1/2 to 2 IN.
Do not mow lower than 1-1/2 IN.
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10.
11.

Re-mulch with new mulch in areas where mulch has been disturbed by wind or maintenance
operations sufficiently to nullify its purpose. Anchor as required to prevent displacement.
Unaceeptable plantings are those areas that do not meet the quality of the specified material,
produce the specified results, or were not installed to the specified methods.

Replant bare areas using same materials specified,

Engineer will review final acceptability of installed areas at end of maintenance period.
Maintain repaired areas until remainder of maintenance pericd or approved by Engineer,
whichever is the longer period.

END OF SECTION
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SECTION 33 16 00
FRP WATER STORAGE TANKS

PART 1 GENERAL

1.1 SECTION INCLUDES
A Underground Water Tanks:
1. Tank installations in the following locations:
a. United States.
2. For the following applications:
a. FRP Water Storage Tanks.
1.2 RELATED SECTIONS
A Section 31 23 33 Tank Backfilling, and Compacting for Utilities
B. Section 03 09 00 - Concrete.,
1.3 REFERENCES
A Underground FRP Water Storage Tanks in the United States:
1. American Concrete Institute (ACI) standard ACI 318, Building Code Requirements for
Structural Concrete.
2. ANSI, AWWA D-120 and M-45 - Thermosetting Fiberglass-Reinforced Plastic Tanks.
3. ASTM, D-4201 specification pertaining to fabrication and quality assurance testing of
direct bury vessels.
4, Tank manufacturer shall be recognized by Underwriters Laboratories as a
manufacturer of tanks listed to the UL-1316 standard.
1.4 SUBMITTALS
A Submit under provisions of Section 01 33 00 — Submittal Requirements.
B. Product Data: Submit manufacturer's data sheets on each product to be used, including, but
not limited to, the following:
1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3 Installation manual and operating guidelines.
C. Shop Drawings: FRP Water Storage Tank manufacturer shall submit the following for review
and approval prior to fabrication of the tanks:
1. Detailed shop drawings of each tank complete with all accessories supplied by the
manufacturer.
2. Detailed shipping, handling and Installation Instructions and or Manual.
1.5 QUALITY ASSURANCE
A Tank instailations in the United States:
1. Regulatory Requirements: Comply with applicable requirements of the laws, codes,
ordinances, and regulations of Federal, State, and local authorities having jurisdiction.
1.6 DELIVERY, STORAGE, AND HANDLING
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A General: Comply with the FRP Water Storage Tank manufacturer's installation and
Operating Guidelines recommendations for delivery, storage, and tank handling.

1.7  WARRANTY

A, Warranty: Provide manufacturer's standard limited warranty.
PART 2 PRODUCTS
21 MANUFACTURERS:

A Tank installations in the United States: Acceptable Manufacturers:
1. Xerxes Corporation, which is located at: 7901 Xerxes Ave. S.; Minneapolis, MN
55431; Tel: 952-887-1890; Fax: 952-887-1882.
2, Darco Inc. Underground Tankage, which is located at: 980 Darco Drive; Bennette,
Colorado 80102; Tel: 800-232-8660 ext. 8; Fax 303-644-5001.

B. Requests for substitutions will be considered in accordance with provisions of Section 01 25
13 — Product Substitution Requirements.

2.2 UNDERGROUND FRF WATER STORAGE TANKS

A Tank Design - Fiberglass reinforced plastic (FRP) tanks:(10 Tanks)

1. The tank size: Nominal Capacity : 40,000 Gallons; Diameter 10 feet; Height 10 feet;
Approximate Length 69'-2" fittings and accessories shall be as shown on the
drawings.

2, Tank shall be manufactured with structural ribs which are fabricated as in integral part
of the tank wall.

3. Tank shall be manufactured with a laminate consisting of resin and glass fiber
reinforcement only. No sand/silica fillers or resin extenders shall be used.

4. Tank shall be vented to atmospheric pressure.

5. Tank shall be capabie of handling liquids with specific gravity up to 1.1

6. Tank shall be compatible with liquids identified in the manufacturer's standard limited

warranty.
7. Exposed Metals: Stainless Steel ANSI Type 316
8. Heavy Duty Lifting Lugs , (6 typical each tank): Stainless Steel Type 304

B. Loading Cenditions - Tank shall meet the following design criteria:

1. Internal Load - Tank shall be designed to withstand a 5-psig (35 kPa) air-pressure test
with a 5:1 safety factor.

2. Surface Loads - Tank shall be designed to withstand surface H-20 and HS-20 axle
loads when properly installed according to manufacturer's current Installation Manual
and Operating Guidelines.

3. External Hydrostatic Pressure - Tank shall be designed for 7 feet (2.1 m) of
overburden over the top of the tank, the hole fully flooded, and a safety factor of 5:1
against general buckling.

C. Water Storage Applications:
1. Governing Standards, as applicable:
a. ANSIAWWA D120 - Thermosetting Fiberglass-Reinforced Plastic Tanks.
b. American Concrete Institute (ACI) standard ACI 318, Building Code
Requirements for Structural Concrete.
C. Tank manufacturer shall be recognized by Underwriters Laboratories (UL) as a
manufacturer of tanks listed to the UL-1316 standard.
d. NFPA 22 Standard for Water Tanks for Private Fire Protection.
2, Tank Design: Single-Wall vessel as specified and shown on the Drawings.
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3 Tank Accessories - FRP Water Storage Tank Applications:
a. Tank Anchoring:

1) Anchor straps shall be as supplied by tank manufacturer and designed
for a maximum load of 25,000 Ibs (11340 kg).

2) Galvanized turnbuckles shall be supplied by the tank manufacturer.

3) Prefabricated concrete anchors shall be supplied by the tank
manufacturer, designed to the ACI 318 standard, manufactured with
4,000 psi concrete and shall have adjustable anchor points.

b. Manway Openings:

1) Potable water tank shall have at least one manway opening.

2) The standard manway shall be flanged, 30 inches (559 mm) 1.D. and 36
inch high riser complete with gaskets, bolts and cover supplied by the
Manufacturer.

3) Manway openings shall be designed to withstand 5-psig (35 kPa) test
pressure with a 5:1 safety factor.

4) Manway extensions shall be FRP and shall be supplied by tank
manufacturer.

c. Piping and Fittings(Each Tank)

1) Tank shall be equipped with internal factory-installed piping that meets
NSF/ANSI Standard 61.

2) All flanged nozzles shall be flanged and flat-faced, and conform to Class
150 bolting patterns as specified in ANSVASME/ B16.5.

3) Carbon steel and stainless steel NPT fittings shall withstand a minimum
of 150 foot-pounds (203 NM) of torque and 1,000 foot-pounds (1356 NM)
of bending, both with a 2:1 safety factor.

4) Dry Hydrant suction assembly with 6" NST-F head

5) 2- half coupling, NPT-F thread 4"

6} 1-half coupling , NPT-F thread ‘6" —for venting

7) 1-NFPA anti vortex plate @ bottom of suction line -6”

8) 1- Screen guard for 6” vent pipe & head.

9) 1-Siamese refill with 2-2.5” NST-FS

d. Suction/Fill Tubes:

1) Suctionffill tubes shall be 8" NST — F head manufactured with materials
listed under NSF/ANSI Standard 61 and factory installed.

2) Suctionffill tubes shall terminate 4 inches (102 mm) above the bottom of
the tank.

e. Post-Installation Safety Devices

1) Provide and install 4" hollow core guide posts {yellow) with 3/8" diameter
threaded hole at top for securing safety chain. Posts shall be a minimum
of 88" in length and buried to a minimum depth of 36"

2) 1-Eye Bolt, 3/8" - 18 UNC with a ring D not less than 1-1/8".

3) 5/18" dia. Safety chain {yellow) with 7/16" 1D and 2" links.

PART 3 EXECUTION
3.1  TESTING

A Tank shall be tested according to the tank manufacturer's Installation Manual and Qperating
Guidelines in effect at time of installation.

3.2 INSTALLATION
A Tank shall be installed according to the FRP Water Storage Tank manufacturer's Instaliation
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Manual and Operating Guidelines in effect at time of installation.

END OF SECTION
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