



**March 5, 2026  
Newberry County  
Purchasing Department**

**ADDENDA ONE  
Invitation for Bids No.: 2025-05  
Newberry County Airport Consulting Services**

**The following shall become part of the original solicitation:**

- 1. The due date for the solicitation is March 18, 2025 by 3:00 p.m. in the Newberry County Courthouse Annex Conference Room, 1309 College Street, Newberry, SC 29108**
- 2. Would the County permit placing resumes in an Appendix outside the 20 pages?  
Yes, this is acceptable.**
- 3. Could the County share its Airport CIP?  
Yes, it is included in this addendum.**
- 4. The last day for questions to be presented regarding this solicitation is on March 11, 2026 by 5:00 p.m.**

**End of Addendum**

5-Year Capital Improvement Plan (CIP) Projects Summary  
 Newberry County Airport (EOE) – Newberry, South Carolina  
 Rwy 4/22 (4,001' x 75') B-II  
 Airport Category – Local  
 County FY Ends: June 30

Updated: 11/18/2025  
 Printed: 11/18/2025

Federal Fiscal Year	Project Description	ACIP Code (National Priority Rating)	PCI for Pavement Rehabilitation*	Estimated Total Cost	Total Federal Participation			State Share	Local Share
					Entitlements	BIL/AIG Funding	Discretionary/State Apportionment		
FY 2026	Taxiway 'A' Rehabilitation (Construction)	RE TW IM (76)	Lowest: 76 Highest: 88	\$ 2,037,000	\$ 568,116	\$ -	\$ 1,367,034	\$ 50,925	\$ 50,925
	<b>FY 2026 Total</b>			<b>\$ 2,037,000</b>	<b>\$ 568,116</b>	<b>\$ -</b>	<b>\$ 1,367,034</b>	<b>\$ 50,925</b>	<b>\$ 50,925</b>
FY 2027	Taxilane and Apron Expansion (Design/Bid)	CA AP EX (67)	33	\$ 260,000	\$ 150,000	\$ 62,625	\$ 21,375	\$ 13,000	\$ 13,000
	Parking Lot Reconfiguration & Rehabilitation (Construction)	RE AR PA (38)	N/A	\$ 350,000	\$ -	\$ 77,394	\$ 237,606	\$ 17,500	\$ 17,500
	<b>FY 2027 Total</b>			<b>\$ 610,000</b>	<b>\$ 150,000</b>	<b>\$ 140,019</b>	<b>\$ 258,981</b>	<b>\$ 30,500</b>	<b>\$ 30,500</b>
FY 2028	Taxilane and Apron Expansion (Construction)	CA AP EX (67)	33	\$ 1,103,000	\$ 163,230	\$ -	\$ 829,470	\$ 55,150	\$ 55,150
	Runway Extension Justification Study	CA RW EX (79)	N/A	\$ 29,000	\$ -	\$ -	\$ -	\$ -	\$ 29,000
	<b>FY 2028 Total</b>			<b>\$ 1,132,000</b>	<b>\$ 163,230</b>	<b>\$ -</b>	<b>\$ 829,470</b>	<b>\$ 55,150</b>	<b>\$ 84,150</b>
FY 2029	Airfield Lighting System Rehabilitation + Signs+ PAPI's (Design/Bid)	RE RW LI (79)	N/A	\$ 314,000	\$ 150,000	\$ -	\$ 132,600	\$ 15,700	\$ 15,700
	Disadvantaged Business Enterprise (DBE) 3-Year Plan (FY 2029-2031)	PL GP MS (29)	N/A	\$ 17,000	\$ -	\$ -	\$ 15,300	\$ 850	\$ 850
	<b>FY 2029 Total</b>			<b>\$ 1,103,000</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ 147,900</b>	<b>\$ 16,550</b>	<b>\$ 1,119,550</b>
FY 2030	T-Hangar (10-Unit) (Construction)	N/A	N/A	\$ 1,434,000	\$ 150,000	\$ -	\$ 700,500	\$ 47,250	\$ 47,250
	Airfield Lighting System Rehabilitation + Signs+ PAPI's (Construction)	RE RW LI (79)	N/A	\$ 945,000	\$ 150,000	\$ -	\$ 700,500	\$ 47,250	\$ 47,250
	<b>FY 2030 Total</b>			<b>\$ 945,000</b>	<b>\$ 150,000</b>	<b>\$ -</b>	<b>\$ 700,500</b>	<b>\$ 47,250</b>	<b>\$ 47,250</b>
FY 2031	Obstruction Mitigation for GPS LPV WAAAS	SA LA OB (80)	N/A	\$ 275,000	\$ 150,000	\$ -	\$ 97,500	\$ 13,750	\$ 13,750
	<b>FY 2031 Total</b>			<b>\$ 275,000</b>	<b>\$ 150,000</b>	<b>\$ -</b>	<b>\$ 97,500</b>	<b>\$ 13,750</b>	<b>\$ 13,750</b>
	<b>FY 2027 - FY 2031 Total</b>			<b>\$ 4,396,000</b>	<b>\$ 763,230</b>	<b>\$ 140,019</b>	<b>\$ 2,034,351</b>	<b>\$ 163,200</b>	<b>\$ 1,295,200</b>

\*2021 Pavement Condition Index from 2022 SCAC Statewide Airfield Pavement Management System Update.

- 100% Local Funding
- Reimbursed if Approved by the FAA
- Eligible for Other Federal Funding Source (AIG, ATP, etc.)